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ACKNOWLEDGEMENT OF RECEIPT OF REQUEST FOR PROPOSALS 
 

WE STRONGLY RECOMMEND THAT YOU FAX THIS SHEET TO US TO ENSURE THAT YOU RECEIVE ALL 
FUTURE ADDENDA 

ATTN.:  DR. PAUL-MICHAEL KAZAS- FAX:  (212) 839-4043 

 
   WE WILL PARTICIPATE IN THE RFP - SEND ANY TECHNICAL ADDENDA TO THE CONTACT  PERSON LISTED 

BELOW: 
 

Consultant: 

Address: 

City State ZIP 

Contact Person: Phone #: Email: 

RFP Contract Number (Fill in): Contract No.  HB10700GPA, E-PIN:  84111P0007, PIN 84111MBBR584  Fax # 
RFP Contract Title (Fill in): Resident Engineering Inspection Services in Connection with Protective Coating of 
Greenpoint Avenue Bridge over Newtown Creek 

 
OR 

 
 WE DO NOT PLAN TO SUBMIT A PROPOSAL, BECAUSE (Please check as many as apply). 

 
 Please check all the reasons that apply and return this form to Dr. Paul Michael Kazas 
 Fax:  (212) 839-4043.  E-Mail Address: pkazas@dot.nyc.gov 
 

 1)  Size of this contract is not within the interest of consultant. 
 

 2)  Consultant had an insufficient amount of time to prepare proposal.  (Please give 
the date that the Consultant acquired RFP and any other pertinent information.) 

 
 3)  Contract work not within the specialty of the Consultant.  (Please cite Consultant's  

area of specialty.) 
 

 4)  Other. (Please explain in comment section below.) 
 

 5)  Please remove me from your solicitation list. 
 

Comments: (Please use additional sheets if necessary) 

 

 

 
 
            
 Signature Title
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SECTION I -  TIMETABLE 
 

 
 
A. Release Date of the Request for Proposals:  June 14, 2011 
 
All questions and requests for additional information concerning this RFP should be directed to  
Paul-Michael Kazas, the Authorized Agency Contact Person, at:  
 
 Telephone #:  (212) 839-6314 
 Fax #:  (212) 839-4043 
 E-Mail Address: pkazas@dot.nyc.gov 
 
Proposers should submit questions no later than 20 days prior to the proposal due date  to the Authorized Agency 
Contact Person, since the Agency will not entertain any questions received after the 20 days prior to the proposal due 
date. 
 
 
B. Site Visit and/or Inspection of Materials:  
 
Site visits are not necessary; however, plans and specifications are available for your review upon request. Appointments 
for site visits and to review the materials must be made to the Authorized Agency Contact Person. 

 
 

C. Proposal Due Date and Time and Location:  
 

Date:  July 12, 2011 
Time:  NO LATER THAN 2:00 PM 
Location: NYCDOT ACCO Contract Management Unit 

55 Water Street, Ground Floor 
New York, New York 10041. 

 
Proposals should be hand delivered to NYCDOT ACCO Contract Management Unit located at 
55 Water Street, Ground Floor, New York, New York  10041, between the hours of 9am-2pm 
only. 
 
E-mailed or faxed proposals will not be accepted by the agency. 
 
Proposals received at this Location after the Proposal Due Date and Time are late and will not 
be accepted by the agency, except as provided under New York City’s Procurement Policy 
Board Rules.   

 
The agency will consider requests made to the Authorized Agency Contact Person to extend the Proposal Due 
Date and Time prescribed above.  However, unless the agency issues a written addendum to this RFP that 
extends the Proposal Due Date and Time for all proposers, the Proposal Due Date and Time prescribed above 
shall remain in effect. 
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SECTION II - SUMMARY OF THE REQUEST FOR PROPOSALS  

 
 
A. Purpose of the RFP 
 
The Agency is seeking an appropriately qualified vendor to provide Resident Engineering Inspection Services in 
Connection with Protective Coating of Greenpoint Avenue Bridge over Newtown Creek . 
 
B.  Anticipated Contract Term   
 
It is anticipated that the term of the contract awarded from this RFP will be 775 Consecutive Calendar Days from the 
date of written Notice to Proceed which is inclusive of 45 Consecutive Calendar Days after the final completion of 
construction contract. 
 
 
The anticipated period of construction contract term is 730 Consecutive Calendar Days.  
 
 
C. Anticipated Payment Structure   
 
It is anticipated that the payment structure for the contract awarded from this RFP will be based on a combination of 
direct technical salary costs times a multiplier, specified direct costs subject to an overall "not-to-exceed" fee (upset 
amount) and performance outcome measures and related financial incentives and/or disincentives.  The multiplier 
shall be applied only to technical salary costs and shall be considered as including provisions for indirect costs 
(overhead) and profit. However, DOT will consider proposals to structure payment in a different manner and reserves 
the right to select any payment structure that is in the City’s best interest. 
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SECTION III: SCOPE OF SERVICES 
 
A. Agency Goals and Objectives  
 
The agency’s goals and objectives are to have Resident Engineering Inspection Services to be performed by the 
Consultant are to ensure that the work of the Contractor conforms to the provisions of the contract documents as 
stipulated in Section VII of the RFP.   
 
B. Agency Assumptions Regarding Consultant Approach 
 
The agency’s assumptions regarding which approach will best achieve the goals and objectives set out above are 
reflected in the Proposed Contractual Agreement.  (Section VII, Attachment A) 
 
C. Participation by Minority-Owned and Women-Owned Business Enterprises in City Procurement 
 
This procurement is subject to the Minority-Owned and Women-Owned Business Enterprise (“M/WBE”) program 
created by Local Law No. 129 of 2005, which added Section 6-129 to the Administrative Code of the City of New 
York. The requirements of M/WBE participation for this procurement are set forth in Section VII, Attachment F - 
Minority/Women Business Enterprise Program/Schedule B.  The selected proposer must comply with all M/WBE 
requirements in this procurement and the subsequent negotiated Contract. The participation goals established for 
this contract are set forth in Section VII, Attachment F. M/WBE firms must be certified by the Department of Small 
Business Services (“DSBS”) to be eligible for participation.  Such certification must occur prior to the firms’ 
commencement of work as subcontractors.  A list of M/WBE firms may be obtained from the DSBS website at 
www.nyc,gov/getcertified, by e-mailing mwbe@sbs.nyc.gov or lbe@sbs.nyc.gov, by calling the DSBS certification 
hotline at (212) 513-6311, or by visiting or writing DSBS at 110 William Street, New York, New York 10038, 7th 
Floor.  Eligible firms that have not yet been certified may contact DSBS (as indicated above) in order to seek 
certification. 

 
NOTE: Proposers who intend to subcontract services to M/WBE firm(s) shall include such services 

in Schedule B, provided the dollar amount intended to be subcontracted is under $1 million 
for each subcontract.  The agency shall consider such subcontract(s) as part of the 
proposers’ utilization plan. 

 
Rejection of the Proposal 
 
The proposer must fully complete the Subcontractor Utilization Plan set forth in Section VII, Attachment F.  
Proposals that do not include a completed Subcontractor Utilization Plan will be deemed to be non-
responsive, unless a full or partial waiver of the Target Subcontracting Percentage is granted.  In the event 
that the proposer does not intend to award the Target Subcontracting Percentage, the proposal will be 
deemed to be non-responsive, unless the Agency has granted a waiver if the target Subcontracting 
Percentage (Subcontractor Utilization Plan, Part III). 
 
For additional information on the requirements of M/WBE participation for this procurement, please refer to 
Section VII, Attachment F – Notice to all Prospective Contractors & Schedule B.   
 
D. Compliance with Local Law 34 of 2007 
 
Pursuant to Local Law 34 of 2007, amending the City's Campaign Finance Law, the City is required to establish a 
computerized database containing the names of any "person" that has "business dealings with the city" as such 
terms are defined in the Local Law. In order for the City to obtain necessary information to establish the required 
database, vendors responding to this solicitation are required to complete the attached Doing Business Data Form 
and return it with this proposal and should do so in a separate envelope. (If the responding vendor is a proposed joint 
venture, the entities that comprise the proposed joint venture must each complete a Data Form.)   If the City 
determines that a vendor has failed to submit a Data Form or has submitted a Data Form that is not complete, the 
vendor will be notified by the agency and will be given four (4) calendar days from receipt of notification to cure the 
specified deficiencies and return a complete Data Form to the agency.  Failure to do so will result in a determination 
that the proposal is non-responsive.  Receipt of notification is defined as the day notice is e-mailed or faxed (if the 
vendor has provided an e-mail address or fax number), or no later than five (5) days from the date of mailing or upon 
delivery, if delivered. 
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SECTION IV: FORMAT AND CONTENT OF THE PROPOSAL 
 
 
Instructions:  Proposers should provide all information required in the format below. The proposal should be typed 
on both sides of 8 ½" X 11” papers.  The City of New York requests that all proposals be submitted on paper with no 
less than 30% post consumer material content, i.e., the minimum recovered fiber content level for reprographic 
papers recommended by the United States Environmental Protection Agency (for any changes to that standard 
please consult: http://www.epa.gov/cpg/products/printing.htm).   Pages should be paginated.  
 
The Proposal package should consist of Six (6) individually sealed components as listed below, each bound in an 8 
1/2” x 11” plastic spiral binding.  No pictures or drawings should be included, except for the cover.  The cover should 
be hard cardboard or laminated plastic, the cover should feature the name of the responding firm(s) and the contract 
name and number.  Responses should be typed using 12 point font.  Responses on pre-printed forms should be no 
smaller than 8 point font, and then only when necessary.  The response may include a one page bound transmittal 
letter, which summarizes the respondent’s understanding of the project and its ability to successfully accomplish the 
job.  Each section should be tabbed and labeled to correspond with each section listed (i.e. 1T, 2T, 3T, 4T, 5T, 
Schedule B, Forms 4T1, 4T2, & 4T3,). 
 
The proposal will be evaluated on the basis of its content, not length.  Failure to comply with any of these instructions 
will not make the proposal non-responsive. 
 
A.   Proposal Format 
 
1.  Component 1:  Procedural Forms 
 

A Procedural Forms packet has been supplied with this Request for Proposals and should be fully completed 
and included in a separate sealed envelope in the proposal package as follows: 

 
FORM 1P PROPOSAL COVER LETTER 
FORM 2P ACKNOWLEDGEMENT OF ADDENDA 
FORM 3P AFFIRMATION FORM 

 
 The Original Procedural Forms Packet should include all completed Procedural forms, required procedural 

documents, signed certifications and Supplementary information. 
 

2.  Component 2A: Proposal Forms 
 

A Proposal Forms Packet has been supplied with this Request for Proposals and should be fully completed 
and included in a separate sealed envelope in the proposal package as follows: 

 
FORM 1T QUALITY & RELEVANCE OF PRIOR EXPERIENCE 
 (FIRM IN GENERAL)  
FORM 2T PROPOSED STAFF (RESUMES)/EXPERIENCE 
FORM 3T OVERALL PROJECT UNDERSTANDING & APPROACH 
FORM 4T JOB TITLES & HOURS PROPOSED 
FORM 5T NYCDOT CURRENT WORKLOAD DISCLOSURE (2 PGS.) 

 
3.  Component 2B: Schedule B Subcontractor Utilization Plan 

 
 Subcontractor Utilization Plan should be submitted in a separate sealed envelope along with the Technical 

Proposal 
 
4.  Component 2C: Proposal Narrative 

 
In the case that the proposer was the prime consultant or a sub-consultant on the TD/CSS contract for the 
Protective Coating of Greenpoint Avenue Bridge over Newtown Creek or where any proposed sub-
consultant, either substantially or incidentally performed on that contract, attach a narrative addressing the 
following: 
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• Demonstrate that the proposer, and/or each proposed sub-consultant that substantially performed 
on the TD/CSS contract, if any, has no conflict of interest that would prevent them from performing 
properly on the related REI contract (e.g., the firm(s) would appropriately identify any design flaws 
associated with the cited project).  In addition, submit a written affirmation from the proposer, and/or 
from each sub-contractor attesting to the same. 

 
• Demonstrate that the work of each proposed sub-consultant that incidentally performed on the 

TD/CSS contract, if any, was, in fact, incidental and that each has no conflict of interest that would 
prevent them from performing properly on the related REI contract.  In addition, submit a written 
affirmation from each such sub-contractor attesting the same. 

 
5.  Component 2D : Local Law 34 – “Doing Business Data Form” 

 
A Doing Business Data Form Packet has been supplied with this Request for Proposals (Attachment H) 
and should be fully completed and ONLY one (1) original set should be submitted in a separate sealed 
envelope with the Technical Proposal package. 
 

6.  Component 3:  Cost Proposal 
 
A Cost Proposal Forms Packet has been supplied with this Request for Proposals and should be fully 
completed and ONLY one (1) original set should be submitted in a separate sealed envelope and included 
in the proposal package as follows: 

 
 Cost Proposal 

 
FORM 4T1 LABOR COST PROPOSAL*  

  FORM 4T2 COST PROPOSAL SUMMARY*  
  FORM 4T3 PERFORMANCE OUTCOME MEASURES & FINANCIAL 

 INCENTIVES AND/OR DISINCENTIVES 
 
NOTE:* FORM 4T1 (COLUMNS 3, 4 AND 5), AND FORM 4T2 ARE TO BE COMPLETED AND 
SUBMITTED AS PART OF YOUR COST PROPOSAL PACKET. 
 

  Performance Outcome Measures and Financial Incentives and/or Disincentives 
 

Performance outcome measures and their related financial incentives and/or disincentives should be 
proposed in Form 4T3.  List and describe desired performance outcomes or targets for the work to be 
performed by the proposer under the contract along with the related financial incentives and/or 
disincentives that could potentially be applied to the contract.  While the proposer’s proposed performance 
outcome measures and related financial incentives and/or disincentives will not be scored, they may be 
considered by the agency while awarding the contract and structuring its payments to the consultants. 
 
All components should be individually sealed and labeled (i.e., Component 1, Component 2A, 
Component 2B, Component 2C, Component 2D, & Component 3) to indicate the contents of each 
package and placed in an outer envelope or wrapper. Address all component packages, outer envelopes 
or wrappers as follows: 
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The individually sealed proposals should be submitted at the time and place as indicated in Section I, Timetable. 

 

 
 Proposer's Name      NYC Department of Transportation   
         ACCO Contract Management Unit 
 Address       55 Water Street, Ground Floor 
         New York, New York 10041 
 E-PIN:  84111P0007 
 PIN No.  84111MBBR584 
 CONTRACT No.  HB10700GPA 
 RESIDENT ENGINEERING INSPECTION SERVICES IN CONNECTION WITH 
 PROTECTIVE COATING OF GREENPOINT AVENUE BRIDGE OVER NEWTOWN CREEK  
 PROPOSAL SUBMISSION DEADLINE IS JULY 12, 2011 
 NO LATER THAN 2:00 PM 



 

8 

B.  Proposal Package Contents (“Checklist”)    
 

CHECKLIST FOR RFP 
 

The Proposal Packet should contain the following materials.  Proposers should utilize this 
section as a checklist to ensure completeness prior to submitting their proposal to the 
Agency. 
  
1. COMPONENT 1 – Submit one (1) original set  

(To be submitted in a separate sealed envelope along with the Technical Proposal) 
 

 1P  Proposal Cover Letter 
 

 2P  Acknowledgment of Addenda 
 

 3P  Affirmation Form 
 
 
2. COMPONENT 2A – Submit one (1) original and four (4) copies 
  (To be submitted in a separate sealed envelope along with the Technical Proposal) 
 

 1T  Quality and Relevance of Prior Experience (Firm in General) 
 

 2T  Proposed Staff (Resumes)/Experience 
 

 3T  Overall Project Understanding & Approach 
 

 4T  Job Titles and Hours Proposed 
 

 5T  NYCDOT Workload Disclosure (2 pgs.) 
 
 
3. COMPONENT 2B - Submit ONLY one (1) original set 
 

 SCHEDULE B: SUBCONTRACTOR UTILIZATION PLAN 
  (To be submitted in a separate sealed envelope along with the Technical Proposal) 
 
 
4. COMPONENT 2C: – Submit one (1) original and four (4) copies 
 

 Proposal Narrative 
 
5. COMPONENT 2D - LOCAL LAW 34 –“Doing Business Data Form”- 

Submit ONLY one (1) original set  
 

 Doing Business Data Form 
  (To be submitted in a separate sealed envelope along with the Technical Proposal) 
 
 
6. COMPONENT 3: COST PROPOSAL – Submit ONLY one (1) original set in a separate sealed 
 envelope along with the Technical Proposal 
 

 4T-1  Labor Cost Proposal  
 

 4T-2  Cost Proposal Summary  
 

 4T-3 Performance Outcome Measures and Financial Incentives and/or Disincentives 
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SECTION V: PROPOSAL EVALUATION AND CONTRACT AWARD PROCEDURES   
 
 
A.   Evaluation Procedures 
 
All proposals accepted by the Agency will be reviewed to determine whether they are responsive or non-responsive 
to the requirements of this RFP.  Proposals that are determined by the agency to be non-responsive will be 
eliminated from further consideration.  The agency’s Consultant Selection Committee (CSC) will evaluate and rate all 
responsive proposals based on the Evaluation Criteria prescribed below. 
 
In order to establish the technical evaluation ranking, the ratings by the evaluation committee members will be added 
and averaged for each proposing firm. Upon completion of the evaluation of the Technical Proposals, proposers will 
be ranked in descending order of score. 
 
Based on these rankings, a “short-list” will be established of only those proposers who submit highly relevant and 
technically viable proposals with relevant and adequate experience, overall project understanding, approach and 
innovativeness in all project areas. Proposers not included on the “short-list” will not be further considered. The 
Agency reserves the right to limit the number of firms shortlisted. 
 
The Agency reserves the right to conduct site visits and/or interviews and/or to request that proposers make oral or 
visual presentations in support of their proposals or to exhibit or otherwise demonstrate or clarify the information 
contained in their proposals. Subsequent to any such presentations, the CSC will prepare revised rating sheets. 
 
The agency shall rank proposers by technical merit and pursuant to City’s Quality Based Selection Method (QBS). 
The price proposal of ONLY the highest technically ranked firm will be opened and reviewed by the consultant 
selection committee (CSC) to determine whether it is responsive or non-responsive.  Following analysis of the 
responsive price proposal by the CSC, the Agency then consider price by negotiating a fair and reasonable price 
with the highest technically ranked proposer.  In the event that the agency has chosen to negotiate a fair and 
reasonable price with the highest ranked proposer, if such a fee is not successfully negotiated, the agency may 
conclude such negotiations, and enter into negotiations with the next ranked vendor(s), as necessary. 
 
All unopened price proposals will be returned back to the respective proposers upon registration of the contract. 
 
Although discussions may be conducted with proposers submitting acceptable proposals, the agency reserves the 
right to award contracts on the basis of initial proposals received, without discussions; therefore, the proposer’s initial 
proposal should contain its best programmatic and cost terms. 
 
B.   Evaluation Criteria 
 
Each technical proposal will be evaluated based on the following technical criteria and weights: 
 

 1. Quality & Relevance of Prior Experience 
     - Proposed staff (Resumes) 35% 
     - Firm in general 20% 
 
 2. Quality of Proposal  
     - Overall Project Understanding 20% 
     - Approach 15% 
     - Innovation  05% 
 
 3. Staff Availability 
  - Workload – Staff Availability 05% 

 100% 
 
C.   Basis for Contract Award 
 
A contract will be awarded to the responsible proposer whose proposal is determined to be the most advantageous 
to the City, taking into consideration the price and such other factors or criteria which are set forth in this RFP.  
Contract award shall be subject to the timely completion of contract negotiations between the Agency and the 
selected proposer. 
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D.   Conflict of Interest 
 
In the case that the proposer was the prime consultant or a sub-consultant on the TD/CSS for the Protective Coating 
of Greenpoint Avenue Bridge over Newtown Creek , or where any proposed sub-consultant, either substantially or 
incidentally performed on that contract, attach a narrative addressing the following: 

 
• Demonstrate that the proposer, and/or each proposed sub-consultant that substantially performed 

on the TD/CSS contract, if any, has no conflict of interest that would prevent them from performing 
properly on the related REI contract (e.g., the firm(s) would appropriately identify any design flaws 
associated with the cited project).  In addition, submit a written affirmation from the proposer, and/or 
from each sub-contractor attesting to the same. 

 
• Demonstrate that the work of each proposed sub-consultant that incidentally performed on the 

TD/CSS contract, if any, was, in fact, incidental and that each has no conflict of interest that would 
prevent them from performing properly on the related REI contract.  In addition, submit a written 
affirmation from each such sub-contractor attesting the same. 



 

 



 

 

 
 

SECTION VII 
 
 
 
 
 

ATTACHMENTS 
 
 
 
 

A) Proposed Contractual Agreement & 
 Resident Engineering Inspection Instruction Manual 

 
B) General Provisions (Appendix A) & 

Macbride Principles Provisions 
 
C)  Procedural Forms Packet 
 
D)  Proposal Forms Packet 
 
E)  Cost Proposal Forms Packet 
 
F)  Minority /Women Owned Business Enterprise Program 
 (To be submitted in a separate sealed envelope along with 
 Technical Proposal) 
 
G) Vendex Requirements & Confirmation of Vendex Compliance 
 
H) Local Law 34 - Doing Business Data Form 

(To be submitted in a separate sealed envelope along with  
Technical Proposal) 

 
 
 
 
 
 
 

 
 



 

 

 
 
 
 

 
 

 
 SECTION VII 
 
 
 
 

A) PROPOSED CONTRACTUAL AGREEMENT 
 
 
 
 
 

RESIDENT ENGINEERING INSPECTION SERVICES IN CONNECTION WITH 
 

PROTECTIVE COATING OF GREENPOINT AVENUE BRIDGE OVER NEWTOWN CREEK 
 

CONTRACT NO.:  HB10700GPA 
 

E-PIN:  84111P0007 
 

PIN:  84111MBBR584 
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Specific Requirements of the Contract for the Services of the Consultant 

 
 
 
 

RESIDENT ENGINEERING INSPECTION SERVICES 
 

IN CONNECTION WITH PROTECTIVE COATING OF  
 

GREENPOINT AVENUE BRIDGE OVER NEWTOWN CREEK  
 

CONTRACT NO.: HB10700GPA 
 

E-PIN:  84111P0007 
 

PIN:  84111MBBR584 
 

Scope of Work 
 
SCOPE OF REI WORK 
 
The work performed under this contract shall include, but not be limited to the following: 
• Resident engineering inspection services 
• Environmental monitoring/hazardous waste management 
• Construction support services 
• Public outreach services 
 
Resident engineering inspection services, environmental monitoring/hazardous waste management, and 
construction support services shall be performed to ensure that the work of the Contractor conforms to the 
provisions of the contract documents. This work must be done in a manner as prescribed by the 
environmental impact study (EIS) conducted by the department. 
 
Resident engineering services to be performed include: review of contractor's  mobilization 
requirements (containment drawings, work permits, insurances, work schedule, manufacturers 
specification data sheets, point samples, maintenance and protection of traffic plan and permits); 
monitor contractor operations of cleaning, surface preparation, and application of protective coating; 
monitoring erection of scaffolding and containment structure; monitoring ambient and steel surface 
conditions for proper painting; processing of contractor's payments. Also required is field measurement 
and collection of data necessary to submit monthly and final estimates and progress reports; preparation 
of record plans showing all changes from the contract plans. 
 
Environmental monitoring/hazardous waste management services to be performed include:  
providing air quality monitoring services; monitoring and maintaining records for hazardous waste; 
monitoring containment and work site equipment performance via instrument and visual methods; 
record keeping and release reporting; insuring contractor compliance with OSHA and providing 
emergency response standby; calibration and operation of all monitoring equipment including 
collection, analysis, and interpretation of results and providing all necessary documentation. 
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Providing  air quality monitoring services includes evaluating the effectiveness of project specifications 
and engineering controls in minimizing the release of air-borne dust and lead during abrasive blasting 
operations through ambient air monitoring and high volume ambient air sampling for TSP lead, air 
quality, monitoring for ambient air (TSP-Lead), worker protection, visual emissions (All ambient air 
monitoring equipment and its support equipment will be provided and set up by the contractor.) The 
consultant will have the authority to stop work if the containment fails. This work also will be 
completed as outlined in the EIS. 
 
Insuring contractor compliance with OSHA (respirators, protective gear, and personal hygiene) in the 
work area and observation of decontamination practices and change area and wash facilities. Review 
worker blood lead level results. Provide on-site guidance. Stop lead paint removal work if it is not 
conducted in a safe and protective manner and notify NYCDOT of work site environmental violations 
and insure correction. 
 
The Contracts listed herein may include multiple sites, and the sites are over railroad crossings. 
 
A diary describing the progress of the work, specific problems encountered and all other pertinent 
information relative to the execution of the contract, and all records, shall be kept in accordance with 
the Manual for Uniform Record Keeping (MURK). The Consultant will be responsible for preventing 
delays in the Contractor’s procedures by giving constant attention to the adequacy of the contractor's 
personnel and equipment and the availability of necessary materials and supplies, in order to prevent 
any delays. 
 
Construction support services to be performed include review of contractor submittals, providing 
engineering clarifications, progress meeting attendance and field visits. 
 
Work under this subtask includes: 
 
1. Review of shop drawings, design calculations, catalog cuts and other construction type submittals 

for compliance with contract documents.   
 
2. Provide answers to questions raised by the Contractor or Resident Engineer [via Engineering 

Clarification Memos (ECMs) throughout the life of the construction contract.]  Also, provide design 
modifications and revisions to the contract documents as may be warranted by field conditions.  
This may require several visits and attendance at meetings in the field or at NYCDOT offices. 

 
3. Attend construction progress meetings and technical meetings whenever directed by the NYCDOT 

or the Resident Engineer.  This subtask also includes visits to the construction site, as necessary.  
 
 
The Resident Engineer shall be a Professional Engineer licensed in the state of New York. 
 
Public Outreach Services shall be provided as specified in General Requirements. 
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WORK LOCATIONS 
 
 
 
 

 
CONTRACT # 

 
BIN # 

 
DESCRIPTION 

FEATURE 
CROSSED 

    

HB10700GPA 2240370 Greenpoint Avenue Bridge Newtown Creek 
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I. GENERAL REQUIREMENTS 
 
A. The Consultant shall provide continuous resident engineering and inspection services and testing of 

materials services, with a staff commensurate with the level of construction activity until completion and 
final acceptance of the Construction Contract work. In the event of a work stoppage or a winter 
shutdown, or as the situation warrants, the Consultant shall reduce his work force appropriately or as 
directed by the Commissioner. The relevant Labor Cost Proposal Form(s) (Form 4T1) of the General 
Requirements indicates the approximate level of competence required of the field and office operation 
staff, together with estimated durations of employment. 

 
B. The Consultant agrees to provide, to the satisfaction of the Commissioner, all necessary resident 

engineering and inspection services, and such testing of materials as may be required in connection with 
the actual construction of the project, which includes all general construction and incidental work, such 
that the completed construction conforms to the plans, specifications, and requirements of the contract 
and to good construction practice. 

 
The Consultant specifically agrees that: (a) his sub-consultants, agents or employees shall possess the 
experience, knowledge, and character necessary to qualify them individually for the particular duties they 
perform (b) the firm shall not subcontract more than 49% of the contract work; (c) he will comply with the 
provisions of the Labor Law and all State Laws and Federal and local statutes, ordinances and 
regulations that are applicable to the performance of the Agreement; including all MWBE provisions and 
(d) he will secure all licenses and permits, if any, that are necessary for the performance of his duties 
under this contract.  In fulfillment of provision (a) above, the Consultant shall submit a resume for each 
employee prior to assignment to the contract, for review and approval by the Chief Bridge Officer for the 
Division of Bridges.  The Resident Engineer shall be a Professional Engineer licensed in the State of 
New York.  The remainder of the Consultant Resident Engineering staff who perform any work pursuant 
to this contract shall meet the following criteria in conformance with the New York State Engineering 
Licensure Statute.  All Engineering positions shall be staffed by Engineers. No technician/technologist 
can fill an Engineering position; however an Engineer may fill any technician/technologist position. 
 
In accordance with the American Society of Civil Engineers (ASCE) guidelines, ASCE titles are to be 
used for engineers who have graduated from an Accreditation Board for Engineering and Technology 
(ABET) recognized engineering program.  ASCE defines nine (9) engineering grades, i.e. ASCE I/II 
through ASCE IX.  ASCE IV and above requires a New York State Professional Engineer (PE) license.  
ASCE grades are applicable to all engineering disciplines. 

 
The National Institute for Certification in Engineering Technologies (NICET) titles are allowed but cannot 
substitute ASCE titles.  However, ASCE titles may replace NICET titles. NICET titles (i.e. NICET I, II, III, 
IV) were developed to certify various levels of technical competence.  The role of NICET certified 
technicians and technologists is to assist engineers in discharging their responsibilities 
 
Any violation of the above requirements may result in disqualification and removal of the Consultant from 
the project. In addition, sanctions may be imposed by NY State Professional Engineering Licensure 
Board. Violation of the Engineering Licensure Law is a serious offense and carries maximum penalty of 4 
years of jail time. 
 
No substitutions for approved employees shall be permitted until the resume of the replacement 
employee is approved.  The Commissioner, or duly authorized representative, shall have the right at all 
times to inspect the work of the Consultant and the Construction Contractor(s). 

 
The following information is required for all of the consultant’s employees that require access to the work 
area and who have not been screened pursuant to security zone/exclusionary area requirements: name, 
date of birth, alien registration number and social security number. The information will be submitted to 



 

GR-2 

the Coast Guard for background screening purposes. Social security numbers will not be submitted if a 
written request is received along with the information that the social security number is not to be 
submitted. Failure to submit a social security number may result in a delay in the Coast Guard’s 
assessment which may prevent access to restricted areas within the work area. 

 
C. All technical data in regard to the Contract existing in the Office of the Commissioner or existing in the 

offices of the Consultant shall be made available to the other party to this Agreement without expense to 
such other party, or additional compensation to the Consultant. 

 
D. All office diaries, consultants' and inspectors' diaries, daily records of labor, materials and equipment 

used, notes, designs, reports including laboratory and plant inspection reports, drawings, tracings, 
estimates and specifications prepared and furnished by the Consultant shall become the property of the 
City upon their approval and acceptance in writing by the Commissioner or upon the termination of the 
Consultant's services, pursuant to Appendix "A" of this Agreement.  The Consultant shall deliver to the 
Commissioner all said diaries, daily records of labor, material and equipment used, notes, designs, 
reports, drawings, tracings, estimates and specifications, which there-after the City may utilize in whole or 
in part or in modified form and in such manner or for such purposes or as many times as it may deem 
advisable, without employment of or additional compensation to the Consultant. 

 
E. Public Outreach Liaison 
 
 Absolutely no sub-consultant work shall begin without the specific written consent of the Deputy Chief 

Engineer. 
 

Under the direction of the Engineer, the Consultant shall provide a dedicated Community Relations 
consultant (PO Liaison) to support the project with the distribution of timely, accurate, and constructive 
information. The PO Liaison will serve as adjunct to NYC/DOT; attend community meetings, advise and 
update the community as to a project’s plans, schedule and progress. The PO Liaison  will also be 
responsible for responding to and coordinating the following: answering questions from the public, 
maintaining mailing lists, issuing newsletters, press releases, and brochures, as well as other associated 
tasks. The PO Liaison will require extensive community and public relations experience, a superior 
command of the English language, and excellent communication skills in order to carry out the 
aforementioned responsibilities: 
 
1.  Specific Tasks Include: 
 
a. Plan and implement a public outreach program. This plan will detail the outreach procedures that will 

be utilized throughout the entire project such as: press releases, public advisories, dedicated hotlines 
and web sites. This plan will also include intense start-up information distribution such as press fact 
sheets, travel advisories and if directed, require attendance at public and local meetings to establish 
the sub-consultant office contact. 

 
b. Identify key community leaders and establish points of contact with elected officials, community 

boards, civic/merchant groups, etc. for ongoing dialogue and liaison. 
 
c. Create mailings lists of elected officials, Community Boards, community groups, etc. for effective 

information distribution. 
 
d. Foster ongoing communication and coordination through regular updates, telephone contacts, field 

visits with community and other entities having jurisdiction such as the Transit Authority and OCMC. 
 
e. Maintain telephone and visitor logs. 
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f. The primary goal of the PO Liaison will be the identification of potential problems/issues concerning 
the project. Thereafter, the PO Liaison will be responsible for notification of project concerns to the 
community. Also, the PO Liaison will provide the NYCDOT with possible solutions to these concerns. 

 
2. Prepare and Upon Approval Issue Newsletter 
 
 A quarterly newsletter will be produced by the PO Liaison. It will contain current information about the 

project: including work completed, work to be performed in the near future, schedule information, and 
what the public can do to help.  No newsletters are to be distributed without the express prior 
approval of the NYCDOT Division of Bridges Community Affairs Director and the NYCDOT Press 
Office. 

 
3.  Prepare and Upon Approval Issue Brochures 
 
 Project brochures will be printed and distributed prior to roadway closures to inform bridge users of 

the anticipated closures and offer alternatives.  The brochures will be included in the press releases 
for each roadway closure. 

 
4. Prepare and Upon Approval Issue Direct Mailings 
 

There will be several direct mailings targeted at bridge users and nearby employers which will include 
the current brochure and newsletter. Other information related to public transportation or alternate 
routes may also be included. No direct mailings are to be distributed without the express prior 
approval of the NYCDOT Division of Bridges Community Affairs Director and the NYCDOT Press 
Office. 

 
5. Prepare Press Releases for Issue by the NYCDOT  
 

Whenever a major stage of the construction is scheduled to begin a press release will be made 
available to the media. This will document information similar to the newsletters for the upcoming 
project, including roadway and transit closures. All press releases require direct, express prior 
approval from the Community Affairs Director and the NYCDOT Press Office. 

 
F. DOT anticipates in this project a total of 3760 hours for the Office Engineer/ Part Inspector – NIII, 

employed by Prime / Sub Consultant and a total of 1068 hours for Community Liaison, employed by 
Prime/ Sub Consultant.  

 
The distribution of hours for each of these titles for different Bridges in this Contract is indicated on 
Form 4T and cost proposal forms. 

 
 
II. RESIDENT ENGINEERING AND INSPECTION 
 
A. The Consultant shall be the representative of the Department at the site and, subject to review by the 

Commissioner or his/her duly authorized representative, shall have the power, in the first instance, to 
inspect the performance of the work, as delineated in Article 30, "The Resident Engineer", of the 
Agreement section of the Standard Specifications of the Bureau of Highway Operations, dated June, 
1986, as currently amended. 

 
B.  The Consultant agrees that he will endeavor to safeguard the City against deficits and deficiencies in the 

work and that he will use reasonable care and reasonable powers of observation and detection in 
determining that the work conforms to the Construction Contract documents. 
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C. It is the responsibility of the Construction Contractor(s), and not the responsibility of the Consultant, to 
determine the "Means and Methods of Construction", as defined in Article 2 of the Agreement section of 
the Standard Specifications of the Bureau of Highway Operations, dated June, 1986, as currently 
amended.  However, if the Consultant reasonably believes that the means and methods of construction 
proposed by the Construction Contractor(s) will constitute or create a hazard to the work, or to the 
persons or property, or will not produce finished work in accordance with the terms of the Construction 
Contract, such means and methods must be reported to the Commissioner, or to his/her duly authorized 
representative. 

 
D. The Commissioner through his/her duly authorized representative, the Chief Bridge Officer for the 

Division of Bridges, will assign a City employed engineer to review the performance of the Consultant and 
to serve as liaison between the Department and the Consultant. This City engineer shall be the senior 
authority in the field, and the Consultant Engineer shall be responsible to this representative of the 
Commissioner. 

 
E. It shall be the responsibility of the Construction Contractor(s) to accomplish the work in accordance with 

the pre-established construction schedules.  The Consultant, however, shall advise the Commissioner or 
his/her duly authorized representative when a Construction Contractor's progress falls behind the pre-
established and approved construction schedule. 

 
F. If required by the Commissioner, the Consultant shall review the adequacy of the Construction 

Contractor's personnel and equipment and the availability of his necessary materials and supplies.  
Special attention shall be directed to the Construction Contractor's adherence to the construction 
progress schedule prepared by the Contractor under Article 9, "Progress Schedule", of the Agreement 
section of the Standard Specifications of the Bureau of Highway Operations, dated June 1986, as 
currently amended. 

 
III. SERVICES TO BE PERFORMED 
 
A. Resident Engineering Inspection Services 
 
 The Consultant shall provide to the satisfaction of the Commissioner, through his/her duly authorized 

representative the Chief Bridge Officer for the Division of Bridges, basic resident engineering and 
inspection services for all items of work under the Construction Contract from the date the Consultant is 
ordered to commence work to the completion of the Construction Contractor's operations, and the 
acceptance of the work under the Construction Contract by the Commissioner.  These services are to 
include monitoring of the Construction Contractor's activities for conformance with the contract 
documents, coordination with City Agencies and public and private utilities, and monitoring the condition 
of the contract site for conformance with the contract documents, so as to provide a safe environment for 
both workers and the general public. These services shall include, but not be limited to, the following: 
 
1. Supervise the erection of structures necessary to protect the public during the construction 

operations. 
 
2. Check detour and maintenance of traffic routes on a regular basis to insure compliance by the 

Construction Contractor. 
 
3. Spot check, for accuracy, Survey and Stake-out performed by the Construction Contractor. 
 
4. Be responsible for all field measurements, computations and sketches necessary for payment 

purposes.  The final payment package shall be submitted to the Chief Bridge Officer for the Division 
of Bridges within one (1) month of the date of final inspection of the Construction Contract. 
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5. Check the Construction Contractor's layout and concrete form work for correctness, including line 
and grade. 

 
6. Check placement of all steel reinforcement and structural steel for structures. 
 
7. Notify the Department of any anticipated delays in fabrication, erection or construction. 
 

 8. Check the removal, installation and reinstallation of all signs, including the fastening of chains from 
sign structures. 

 
9. Check layout of conduits, pipes, gas mains, water mains, electrical conduit and lighting equipment, 

and other miscellaneous structures. 
 
10. Check all electrical wiring, permanent or temporary, for compliance with the plans and specifications. 
 
11. Check the performance of excavation, and compliance with safety standards for sheeting. 
 
12. Check the placement of concrete, structural concrete and asphalt pavements. 
 
 In addition, the Consultant is to supply: 
 
 Two (2) airmeters with carrying case including rubber mallet 
 One (1) concrete slump testing set 
 One (1) concrete thermometer 
 One (1) asphalt thermometer 
 
 These items are considered “Tools of the Trade" and are part of overhead and not to be included in 

Out-of Pocket Expenses. 
 
13. Check the removal of paints containing lead for compliance with plans, specifications, and safety 

standards. 
 
14. Check the painting of steel structures. 
 
15. Prepare and certify all estimates for payment, including extra or additional work, computations, 

payment vouchers, monthly progress reports, and material balances. 
 
16. Prepare reports, including recommendations for additional or extra work which shall include exact 

records of labor, equipment and materials relative to the extra or additional work, which shall be 
subject to the approval of the Chief Bridge Officer for the Division of Bridges, prior to the issuance of 
said reports. 

 
17. Prepare all reports as requested by the Commissioner and/or his/her duly authorized representative. 
 
18. Prepare reports in a form suitable for transmission to the Comptroller and the Law Department on 

claims made during the course of the work and within one year after completion and final acceptance 
of the work. 

 
19. Prepare all replies to the Contractor's letters and complaints for the signature of the Commissioner 

and/or his/her duly authorized representative. 
 
20. Furnish assistance and aid to start and advance the work, such as conferences with interested City 

Agencies and other parties, when requested. 
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21. Interpret the contract drawings and add explanatory information consistent with the contract 
documents. 

 
22. Substantiate the quality and check the placement of all pre-cast prestressed structural elements 

when they are to be used on the project. 
 
23. Obtain all required Manufacturer's Certificates as required under the Construction Contract, in 

accordance with NYCDOT Quality Assurance Manual for the Bridge Rehabilitation Program, dated 
June 1990 as currently amended. 

 
24. Perform the detailed inspection work and field tests of all materials and items of work in accordance 

with NYCDOT Quality Assurance Manual for the Bridge Rehabilitation Program, dated June 1990 as 
currently amended. 

 
25. Check and approve the Contractor's pile layout, condition of piles, treatment of piles, pile driving 

equipment and method of pile driving.  Also certify pile records, locations and lengths. 
 
26. Check and approve the installation and operation of all electrical and mechanical bridge operating 

equipment and appurtenances. 
 
27. The Consultant shall monitor contractor compliance with M/WBE and EEO and training requirements 

and take necessary actions in accordance with the procedures established by the New York City 
Department of Transportation.  The consultant shall seek guidance and direction involving M/WBE 
issues from the ACCO’s Office of Contract Compliance. 

 
28. Establish and maintain project accounts in accordance with all applicable Comptroller Directives and 

good accounting practices. 
 
29. The Consultant shall evaluate the performance of the prime construction contractors on this project 

by completing the City's construction contractor performance evaluation form. A form shall be 
completed when 50% of the contract is vouchered and at substantial completion. The form shall be 
submitted to the Commissioner no later than fifteen (l5) calendar days after the occurrence of these 
events. 

 
30. Check and approve all record ("as-built") drawings. 
 
31. Prepare fixed asset inventory forms. 
 
32. Prepare and maintain all project records in accordance with the requirements of the New York State 

Department of Transportation "Manual for Uniform Record Keeping" (MURK). 
 
33. The Department will make all final determinations regarding structure related plan changes, 

modifications and additions to the contract. 
 
34. The Consultant will process for approval all shop drawings and or catalog cuts normally approved by 

City agencies.  The Consultant will log and track submission of Shop Drawings to the Departmental 
personnel designated or the designated Construction Support Services Consultant.  These shall 
include but not be limited to: 

 
 a) Electrical and lighting equipment 

b) NYCTA power, communications and switching equipment 
c) The list of "all" shop drawings. 
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35. The Consultant shall attend liaison, progress, coordination and other such meetings held during the 
progress of the contract. 

 
36. When required by the Department, the Consultant shall analyze, review, and provide 

recommendations on all changes in design or proposed work, particularly as they may apply to 
"Value Engineering" that is proposed by the Contractor. 

 
37. The Consultant shall inspect the maintenance and protection of traffic operations on a daily basis 

entering his observation in the Consultants Diary, and shall review and evaluate contractor proposals 
and make recommendations to the Department. The Consultant's employee assigned this 
responsibility shall be trained in this area, and approved by the Department for this work.  This 
employee shall be designated the "MPT Safety Officer" for the project. 

 
38. The Consultant shall maintain the schedule for the project, process contractor-supplied data, analyze 

and evaluate the results.  He shall advise the Department to take all necessary actions to the extent 
feasible to ensure that the project schedule is met.  

 
39. When required by the Department the Consultant shall inspect, review and evaluate the contractor's 

proposals for handling and disposal of hazardous waste materials. 
40. The Consultant shall provide offsite plant inspection of fabricated and/or raw materials used on this 

project, as directed by the Department.  To insure conformance with the material specifications of 
the construction contract, the Consultant shall review all inspection reports and test results and make 
recommendations for acceptance or rejection. 

 
41. The Resident Engineer shall act as the agency's representative at the job site for the purpose of 

implementing the "Memo of Understanding" between the NYC Police Department and the 
Department for the purpose of Construction Site Security. 

 
42. The Consultant shall have the in-house specialized capability or shall have a specialized sub- 

consultant, to handle the agency's Air Monitoring Program. 
 
43. The Consultant shall take and analyze "surface soil samples for lead before, during and upon 

completion of any lead paint removal. The Consultant shall submit a sampling/analysis/evaluation 
plan draft form to the Department for approval prior to implementation. This plan shall comply with 
the Department's Surface Soil Sampling Requirements.  

 
44. The Consultant shall prepare and furnish complete sets of accurate shop, working and record as-

built drawings, catalog sheets, technical bulletins, manuals, diagrams, other printed matter, etc. as 
required which shall show the work as actually installed in compliance with the provisions of the 
"Specifications for the Preparation of Record Drawings and Electronic Media" attached in this 
contract (see Attachment No. 2). 

 
45. The Consultant shall provide a dedicated “Public Outreach Liaison” as describe in section I. (E.), of 

these General Requirements. 
 
46. The Consultant shall review all payrolls and sign in/out sheet to insure that prevailing wage and 

benefits are being paid by the contractor and subcontractors.  Also, that the sign in/sheet are 
completely filled out and compared with the payrolls.  Any discrepancies shall be reported to the 
contractor and the ACCO’s Office of Contract Compliance. 

 
47. The Consultant shall, once a month, interview a random sampling of employees of the contractor 

and subcontractors to insure that prevailing wages and supplemental benefits are being paid.  A 
record of the interviews will be maintained at the Consultant’s field office and copies forwarded to 
OCC. 
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48. The Consultant shall supply equipment for Engineer's field office such as computers and two way 

radio communication system etc. as specified in Attachment No. 3 of this contract. 
 

B. Materials Testing Services 
 
 The Consultant shall retain, in accordance with all City rules and regulations in connection with retaining 

services other than Professional Engineering, the services of a qualified Laboratory to provide detailed 
testing for all materials normally tested under New York State Department of Transportation construction 
projects and for which no provisions have been made. In no event however, shall the Consultant utilize 
the services of the Laboratory without prior written authorization by the Commissioner or his/her duly 
authorized representative. 

 
C. Finalization Services 
 
 For Finalization Services the Consultant shall prepare and submit, in accordance with the directions of 

the Commissioner, through his/her duly authorized representative the Chief Bridge Officer for the Division 
of Bridges, the final payment package; and shall compile and submit to the Commissioner all final project 
records including all reports (including laboratory and plant testing reports), manufacturer's certificates, 
survey field books, inspector's reports, monthly and final estimate records, "as-built" drawings  
conforming to New York City Department of Transportation standards showing all changes from contract 
plans and other pertinent data, photographs of various phases of construction (to be supplied by the 
Construction Contractor), and all other data which may be required for the proper completion and records 
of the construction contract. 

 
IV. FEES AND PAYMENTS 
 
A. FEE 
 
  In full payment for Resident Engineering and Inspection Services, and Materials Testing Services, the 

City shall pay to the Consultant, and the Consultant agrees to accept a fee not to exceed 
$__________________. 

 
B.  BASIS 
 
  Payment for the services rendered herein shall be made on the following basis: 
 

1. For Resident Engineering Inspection Services, payment shall be made on the basis of total direct 
technical field salaries, including applicable weekend/night work differential, times a technical field 
multiplier, plus direct reimbursement for principals' time, authorized overtime premium pay and certain 
out-of-pocket expenses. 

 
2. For Materials Testing Services, payment shall be made on the basis of direct reimbursement or out-

of-pocket expenses. 
 
3. For Finalization Services, payment shall be made on the basis of total direct technical field salaries 

times a technical field multiplier, plus certain out-of-pocket expenses. 
 
C. DEFINITIONS 
 

1. Direct Technical Salary Cost 
 
 Direct technical salary cost shall include only engineering, surveying, technical and drafting salaries, 

including applicable weekend/night work differential but exclusive of Principals' Time, and shall be 
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derived from direct individual salaries for actual time worked, including applicable weekend/night work 
differential, but not including overtime premium pay, vacation pay, holiday pay, social security, 
unemployment insurance, worker's compensation, sick pay or other fringe benefits.  The direct 
technical salaries shall be comprised of one segment: 

 
 Direct technical field salaries, which shall be those salaries directly related to Resident Engineering 

Inspection Services and Finalization Services. 
 
 
2. Multiplier 
 

The technical field multiplier shall be applied to the direct technical salary costs of the Consultant and 
all Professional sub-consultants in connection with the project, and shall be considered as including 
provisions for indirect costs and profit.  There shall be one multiplier, as follows: 
 

Multiplier*  Consultant Name 
   
   
   
   
   

 
 A technical field multiplier is to be applied to direct technical field salaries in connection with Resident 

Engineering Inspection Services and Finalization Services. 
 
3. Principals' Time 
 
 Principals of the firm, such as partners or owners, shall be compensated for their time, to the extent 

that they perform services other than administrative or supervisory services, as follows: 
 
a. The rate of compensation for Principals' Time as stated herein before, shall not exceed One Hundred 

Dollars ($100.00) per hour, to be based on actual draw. 
 
b. The Principals participating in the Project shall provide the Commissioner with a demonstration 

certifying his/her actual draw from the firm on an average weekly basis. Where said rate exceeds Fifty 
Dollars ($50.00) per hour, the principal participating in the project shall provide the Commissioner 
with a notarized statement by a certified public accountant that such rate does not exceed the 
principals' annual direct compensation, excluding profit, computed on an hourly rate.  The amount 
payable for Principals' Time shall not be included in the technical salary cost base and is not subject 
to any multiplier. 

 
c. The Principals participating in the Project shall maintain a daily log of their participation, which shall 

be available for inspection by the Commissioner and the Comptroller of the City. 
 
d. The Commissioner shall certify that direct participation by the Principals is essential to the effective 

and economic completion of the Project. 
 
e. The total compensation for the Principals' Time shall not exceed thirty-five percent (35%) of the total 

not to exceed fee as stated herein before. 
 
f. In the event that a Principal assumes the specific assignment of responsibilities normally allocated to 

a technical member of the project team, said Principal shall be compensated at a rate corresponding 
to the technical salary commensurate with that assignment times an adjusted (where appropriate) 
multiplier, said multiplier to be established by Department's Engineering Audits Office to avoid 
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duplication of indirect expenses. (The adjusted multiplier is calculated by decreasing the consultant 
multiplier by 10%). 

 
g. The words “the Principals” or “the Principals of the firm” are understood to mean those individuals in a 

firm who possess legal responsibility for its management. They may be owners, corporate officers, 
associates, partners, etc. With respect to a corporation, a principal is further defined as that person 
who owns ten (10) percent or more of the voting stock. 

 
4. Out-Of-Pocket Expense 
 
 Out-of-pocket expenses shall be limited to: 
 
a. The cost of acquiring, on a per diem basis, the services of other experts or Consultants as may be 

required for the performance of the Consultant's services are subject to the same audit rules as the 
prime consultant. 

 
b. The costs of the use of motor vehicles, owned by the Consultant or employees of the Consultant or 

leased and maintained by the Consultant and used specifically for and only for the performance of 
this contract, shall be compensated on a direct mileage basis in accordance with the standards as 
established for reimbursement allowances for City personnel by the current edition of Directive #6, 
NYC Comptroller. The costs of MTA Metrocards and Tolls within the city borders are reimbursable as 
out-of-pocket costs. However, cost of parking is not reimbursable. 

 
c. The cost of printing and duplicating for this project by an outside vendor is reimbursable as out-of-

pocket costs based on the submitted invoice. However, cost of printing by in-house services is not 
reimbursable. 

 
d. The cost of renting other materials or equipment, or acquiring services specifically for, and applicable 

only to, this project may be submitted for direct payment as out-of-pocket costs. This shall not include 
the purchase of general tools or office supplies whether expendable or reusable. 

 
e. The costs of the specified registered mailing and/or FEDEX type services directed by the Department 

are reimbursable as out-of-pocket costs. However, routine postage, messenger service, etc. are not 
reimbursable. 

 
f.  The cost of project related long distance telephone calls are reimbursable as out-of- pocket costs. 
 
g. The cost of acquiring the services of a licensed surveyor, as may be required, for performing 

surveying and/or plotting of surveys. 
 
h. The cost of project specified supply of equipment services for Engineer's Field Office (such as 

computers and two way radio communication system, see Attachment No.3) are reimbursable as out-
of-pocket costs. 

 
i. The cost of project specified photographic film, developing and printing services are reimbursable as 

out-of-pocket costs. 
 
j. The cost of retaining the services of a qualified contractor, or contractors, to provide for, Soil 

Investigation and Testing Services, Test Pits, Soil Boring, Pressure Tests, Video Pipe Surveys, 
Sounding/Ground Penetrating Radar, Probe Holes, Non Destructive Testing of Watermains, 
Subsurface Void investigation, and Water Testing, Concrete Coring and Concrete Core Testing 
Services, Concrete Encasement Removal, Steel Sampling, Underwater Inspection, and other 
necessary investigative and testing services. 
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k. The cost of procurement of copies of documents, data sheets, drawings and reports for reference and 
information. 

 
l. The costs of project specific miscellaneous items approved by the Deputy Chief Engineer are 

reimbursable. 
 
 Out-of-Pocket expenses shall be subject to audit by the Department.  Consequently, the Consultant 

shall maintain, and submit to the Department as part of his/her monthly payment voucher, time and 
material records for all out-of-pocket expenses incurred during that month and submitted for 
reimbursement in connection with the services herein contained.  Sub-Contractors and sub-
Consultants are subject to the same rules governing the documentation and reimbursement of Out-
Of-Pocket expenses as the prime consultant. 

 
5. Indirect Costs and Overhead 
 
a. Indirect Costs shall include costs of a general nature which could be applied to the Consultant's entire 

operation and which are not readily attributable to any one project.  These shall include: fringe 
benefits, taxes, insurance premiums, postage, office supplies, motor vehicles, equipment, office 
machine and computer rentals, depreciation on purchased equipment, maintenance and operation 
costs, recruitment, temporary facilities, consultant fees, overhead (see below) and any such costs as 
are necessary to conduct the Consultant's operations with the exception of those cost items which are 
submitted to direct payment as out-of-pocket expenses. 

 
b. Overhead includes that portion of the Consultant's administrative, clerical and financial costs which 

are applicable to operations, including, but not limited to: rent, utilities, salary costs of administrative 
and clerical work (including administrative services of the Principal and Technical Typing), fringe 
benefits, payroll expenses, taxes, insurance, legal and professional fees, bank service charges, 
depreciation, office supplies and equipment, maintenance, etc. 

 
6.  Overtime Premium 
 

Overtime Premium Compensation shall be those payments over and above straight salary for hours 
actually worked, which are required either by applicable State and Federal Laws and Regulations or 
with in accordance with the schedule, as directed by the Department.  In no event however, shall the 
rate of overtime premium compensation exceed the Consultant’s normal Company Policy relating to 
such compensation. 

 
7. Weekend/Night Work Differential 
 
 Weekend/night work differential shall be compensation over and above the daily wage rate for 

normally scheduled non-overtime shift work either on weekends or between the hours of 6:00 P.M. 
and 8:00 A. M. The weekend/night work differential shall be limited to a maximum of ten percent 
(10%) of actual base pay for applicable time worked during the differential periods, exclusive of 
overtime premium pay, and shall be paid in accordance with the standards as established for 
reimbursement allowances for City personnel.  In no event however, shall the rate of overtime 
premium compensation exceed the Consultant’s normal Company Policy relating to such 
compensation. 

 
8.  Performance Evaluation 
 
 Consultant services must be performed in a timely manner. Emphasis shall be placed on qualitative 

and timely submission of required documents and reports.  Evaluations of performance will be used in 
selection of consultants for future work. 
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D. PAYMENTS 
 

a) During the course of the contract, all payments, including the final payment, shall be paid to the 
Consultant on a monthly basis as they occur, as follows: 

 
1. For Resident Engineering Inspection Services and Finalization Services, payments shall be made 

based on direct technical field salaries of the Consultant times a technical field multiplier of  
 

Multiplier*  Consultant Name 
   
   
   
   
   
   
   

  
   * The agency will consider the proposed interim multiplier for establishing Total Contract Fee (including DTL, interim overhead & Maximum 

Profit of 10%).  The interim multiplier will be based on currently available information on Consultant Company’s overhead and profit. This 
multiplier is subject to audit and revision in accordance with applicable NYC Comptrollers’ Directive on an annual basis when the actual 
overhead information for the respective year becomes available.  Suitable adjustments to the previous payments will be made accordingly 
upon completion of contract and when multiplier information is available.  As needed, the additional fund for the overhead and profit will be 
added via Change Order by the Agency at the discretion of the Agency. 

 
2. For approved out-of-pocket costs, including Materials Testing Services, overtime premium pay and 

allowable time for Principals' services, payments shall be made on the basis of direct reimbursement 
at cost to the Consultant, with no markup for the Consultant's overhead and profit. 

  
b) The Consultant shall submit to the Commissioner, but not more than once per calendar month, a 
certified voucher, and six copies, setting forth in detail the items of work and services performed by the 
Consultant and the amount of partial payment requested.  Vouchers shall be accompanied by statements 
prepared and certified by the Consultant setting forth the name and title of each of his/her and his/her 
sub-consultants employees who was engaged in the project during such respective month, the number of 
hours worked each day, the direct salary and the number of hours worked each day, the direct salary and 
the compensation attributable to the time for which the voucher is submitted.  All vouchers shall be 
accompanied by a report on the progress of the work properly coded and tabulated to indicate the 
percentage of completion of each phase of the work.  All said vouchers and progress reports shall be 
subject to review and approval of the Division's designated Project Consultant. 
 
c) The Commissioner shall review the said voucher and if, in his/her judgment, the work and services 

therein set forth have been performed, the Commissioner shall endorse his/her approval of payment 
of said voucher and certify that the work and services have been satisfactorily performed by the 
Consultant. 

 
d) Out-of-pocket expenses, overtime premium pay and compensation for Principals' Time approved by 

the Commissioner shall be paid at cost to the Consultant, with no markup for the Consultant's 
overhead and profit. 

 
e) The last and final payment to the Consultant shall become due and payable upon the actual 

completion of the work under this contract and the filing by the Consultant with the Commissioner of 
all records and documents in connection with the project, including the record ("as built") drawings of 
the project. 

 
f) The final voucher shall be accompanied by a statement certifying and scheduling the total direct 

technical salary costs of the Consultant attributable to the contract. 
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g) The fee and all payments hereunder shall be subject to review and audit by the Department of 

Transportation and subject to a post audit by the Comptroller. 
 
h) The fee shall not be increased for any reason except as provided herein or where such increase is 

due to a material change in scope of work. 
 
i) To provide full coverage for field operations, the required overtime work must be authorized by the 

Commissioner.  The Consultant shall be paid straight Direct Technical Labor (DTL) for additional 
actual hours worked times the technical field multiplier.  The premium portion of the overtime 
(overtime premium) will be compensated without any multiplier. 

 
j) The annual daily wage rates, exclusive of applicable weekend/night work differential, shall not exceed 

the average hourly rates as shown on the Labor Cost Proposal Form(s).  However, the Consultant 
may periodically, but not more than once per contract year, request, in writing to the Department, to 
have these rates adjusted. This adjustment shall be subject to the approval of the Chief Bridge Officer 
for the Division of Bridges and the Engineering Audit Officer, and shall be within the parameters as 
established in the U.S. Bureau of Labor Statistics Employment Cost Index for Professional Specialty 
and Technical Workers - Wages and Salaries.** 

  
 **The Annual Employment Cost Index Percent increase times the total yearly salary cost of all current employees working on that project for 

the prior year, becomes a pool of money from  which various raises may be granted.  The maximum salary increase per person is limited to 
150% of the Annual Employment Cost Index Percent.  Total of individual raises shall not exceed the pool money per contract year. 

 
k) The City shall retain five percent (5%) from each Consultant’s progress payment. 
 
l) In addition to any other requirements contained herein, the Consultant is advised that all payments 

due under this contract are subject to various directives issued by the Office of the Comptroller 
regarding the auditing of payment to consultants.  Such directives are: 

 
 Directive No.2 (Guidelines for Audit of Vouchers Submitted Under Cost Reimbursable Contractual 

Agreements) Directive No.6 (Travel Meals Lodging and Miscellaneous Agency Expense); and 
Directive No. 7 (Audit of Payment Vouchers Issued Under Contracts for Construction, Equipment and 
Related Consultant Services). 

 
 Said Directive may be obtained from Project Engineer. 

 
E. COST LIMITATIONS 
 
 The total "not to exceed" fee of $_________ shall be apportioned as follows: 

 
1) The Direct Technical Salary Cost times the technical field multiplier related to Resident Engineering 

Services and Finalization Services; plus Overtime Premium Pay and Principal’s time shall not exceed 
$_______________. 

 
 2) The total cost of out-of-pocket expenses for the project is not anticipated to exceed $ 100,000.00*.  

 
*The cost limitations for these out-of-pocket expenses are budgetary estimates only and have been established to cover work which may 

reasonable expected on this project.  The actual extent and cost of this work shall be determined during the Consultant's operations in 
connection with the project, and may or may not exceed the limitations as stated herein. In the event that the cost of required work 
exceeds the stated cost limitation for this work, the Consultant shall, upon concurrence of the Department and of the Office of 
Management and Budget, make written request for an increase in funds in accordance with standard change-order procedures and in 
conformance with Section 9.01 of Appendix A. 
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F. OVERTIME 
 
 The need for overtime on a project must receive prior approval of the Commissioner, or his/her duly 

authorized representative, the Chief Bridge Officer for the Division of Bridges.  The Consultant shall 
obtain this authorization before assigning personnel on an overtime basis.  In the event that such prior 
approval cannot be obtained due to the nature of the operations, the Consultant shall submit a written 
report detailing the need for such overtime.  This report shall be subject to the review and approval of the 
Commissioner, or his/her duly authorized representative, the Chief Bridge Officer for the Division of 
Bridges. Overtime compensation will be paid in accordance with the following: 

 
a) Personnel other Than Surveyors 
 
 Compensation shall be paid according to the following schedule and the Department’s policy on 

overtime reimbursement for consultant employees, subject to an audit by the Department of 
Transportation and to a post audit by the Comptroller.  In no event, shall the rate of overtime 
compensation exceed the Consultant’s normal Company Policy relating to such compensation. 

  
 Overtime Compensation Schedule: 
 
 Level   Overtime Category 
 
 ASCE VI & above   A (No overtime compensation) 
 ASCE IV & V   B (Overtime compensation at straight time rate) 
 ASCE I, II & III   C (Overtime compensation at straight time rate x 1.5) 
 NICET I, II, III & IV   C (Overtime compensation at straight time rate x 1.5) 
 

 b) Surveyors 
  
Compensation for approved overtime for those personnel covered under the Field Survey Union            
Contract will be paid in accordance with the schedule set up under the Field Survey Union Contract. 

 
G. CONSTRUCTION TIME 
 
 In the event that the Consultant's Resident Engineering Services are required to perform field inspection 

beyond the specified construction duration and the maximum fee has been expended, the maximum fee 
shall be increased, subject to the approval of the Director of the Office of Management and Budget, and 
compensation thereafter shall be made as hereinbefore specified.  However, the Consultant shall first 
submit a proposed Manning Schedule, for the anticipated remainder of the construction period, for the 
approval of the Commissioner and the Director of the Office of Management and Budget.  If the 
Construction Contractor performs the work in such a manner, or at such a number of simultaneous 
locations, as to require the Consultant, under the direction of the Commissioner, to provide additional 
inspectors such that the total inspection manpower, in person-days, shown on Form 4T1 Labor Cost 
Proposal Form(s), will be exceeded, then this condition will be considered a change in the scope of this 
contract and a change order will be issued, subject to the approval of the Director of the Office of 
Management and Budget, increasing the maximum fee.  For the purposes of this Article, construction 
duration, in connection with field inspection, is scheduled as follows: 730 Consecutive Calendar Days 
from Notice to Proceed for the Construction Contractor.  However, final completion of construction occurs 
after final inspection of the Project and the Commissioner’s determination that no further work remains to 
be done at the site(s). 

 
H. The Consultant shall be entitled to the use and occupancy of an Engineer's Field Office as provided for in 

the detailed specifications of the Construction Contract, during the progress of the Construction Contract 
and to the completion and acceptance of the work by the Commissioner. 
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I. The Consultant shall not be entitled to any additional compensation as a result of any sum or sums paid 

to the Construction Contractor(s) in settlement of claims for additional compensation or of any judgment 
for damages under the construction contract(s).  However, in the event it becomes necessary to re-let  
the construction contract (s), the Consultant shall be compensated for any additional work required as a 
result of such re-letting as ordered by the Commissioner, under terms to be agreed upon. 

 
J. The Consultant agrees that, in the event the City deems it necessary to cancel the Construction Contract 

of the project for any cause, he will perform the necessary inspection services to effect the close-out of 
the construction or completion of the work described in said contract if the construction is completed 
under another contract. For such inspection services, the Consultant shall not receive extra 
compensation but he shall be compensated in accordance with the terms of this Agreement in the same 
manner as if the cancellation of such Construction Contract had not occurred. 

 
K. Partial Payments 
 
 The Consultant shall be paid in monthly progress payments based on actual allowable costs incurred 

during the period in accordance with Section IV of this Agreement.  The Consultant shall submit a 
breakdown of costs for each specific task provided with request for payment.  Bills are subject to the 
approval of the Chief Bridge Officer for the Division of Bridges, or his/her duly authorized representative. 

 
 a) The Consultant shall inform the City and all Sub-Contractors and Sub-Consultants of the Consultant's 

schedule for submitting monthly vouchers to the City. Said schedule shall be strictly adhered to by the 
Consultant. 

 
 b) All Sub-Contractor and Sub-Consultant vouchers received by the Consultant at least ten (10) 

calendar days prior to a scheduled billing, shall be included in that billing, even if the Consultant does 
not have other costs to be billed for that period.  The Consultant shall inform the Sub-Contractor or 
Sub-Consultant of the date the voucher was submitted to the City and the amount included for the 
Sub-Contractor or Sub-Consultant. 

 
 c) The Consultant is required to make partial payments to all Sub-Contractors or Sub-Consultants within 

ten (10) calendar days of receipt of payment from the City. 
 
L. The total length of this continuous Resident Engineering and Inspection contract shall be 45 consecutive 

calendar days after final completion of construction. 
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RESPONSIBILITY: 
 
The Resident Engineer is the Department’s representative at the construction site and has direct 
responsibility of ensuring that the City’s interests and the public safety are protected.  It is the Resident 
Engineer’s function to see that the work performed is in full conformance with all the legal, technical, and 
administrative requirements of the contract and good construction practices.  The Resident Engineer 
takes full responsibility for the work and must take an active and decisive role in guiding the project to 
completion.  To properly carry out his function, the Resident Engineer must anticipate, rather than react 
to problems and recommend, rather than request solutions. 
 
The following guide is presented as an aid to the Resident Engineer in fulfilling his obligations.  It is not 
intended to be all inclusive and the Resident Engineer must, above all, recognize his obligation to be 
cognizant of the contract’s specific requirements, and to ensure their fulfillment. 
 
 
PRIOR TO CONSTRUCTION START: 
 
Deliverables 
 
Prior to a construction start, the Resident Engineer must familiarize himself with the specific job 
requirements and ensure that all specified deliverables (certifications, approvals, notifications, requests, 
permits, etc.) are supplied and approved at the appropriate time. 
 
Typically, these deliverables include: 
 
 1) A list of the names and telephone numbers of responsible persons who are empowered to take 

the necessary steps to correct emergency or hazardous conditions.  This list should be forwarded 
to the DOT Situation Room.  See also “Emergencies” on page 6. 

 
 2) Contractor’s proposed progress schedule and tabulation of anticipated monthly cash flow 

requirements. 
 
 3) Details of proposed procedures and equipment to be used by the Contractor in each phase of 

construction. 
 
 4) A breakdown of the lump sum bid items, showing the value of the component work operations 

and materials which comprise the lump sum bid. 
 
 5) Notifications must be sent to the Departments, agencies, authorities specified in the contract 

documents of the intended date for construction start. 
 
 6) Preconstruction meeting participation must be held with OCMC for final approval of the traffic 

control measures to be implemented. 
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PRIOR TO CONSTRUCTION START: 
 
Deliverables (Cont.) 
 

  7) Project signs must be installed as required.  Resident Engineer must ensure the correct names 
on the sign. 

 
 8) Design of asphalt and concrete mixes must be submitted and approved. 
 
 9) The Contractor must submit a study prepared by a Professional Engineer (P.E.) registered in the 

State of New York showing condition of the existing structure and the sizes and weights of 
vehicles and equipment which can safely be used during construction. 

 
 10) All shoring which is determined necessary as a result of the above study must be designed by a 

P.E. and approved by. 
 
 11) If called for by the specifications, the Contractor may also be required to provide a tabulation of all 

vehicles or equipment hauling materials over the public road system, shoring and/or project site.  
Vehicles weights (laden & unladen) the proposed payloads and permits, if applicable. 

 
 12) Preconstruction progress photographs and videos. 
 
13) All applicable permits. 

 
14) Railroad Training, if required. 

 
15) All Lane/Bridge closure conforms to the NYCDOT Standard Operating Procedures (SOP). 

 
16) Community notification and newsletter are prepared and distributed as per NYCDOT Standard 

Operating Procedures (SOP). 
 

17) Prior to start of field work the Resident Engineer shall request that the contractor submit SAFETY 
and HEALTH PROCEDURES. 

 
Specifications  
 
Prior to construction start the Resident Engineer shall also obtain and become totally familiar with all 
appropriate specifications pertaining to the project.  Typically these include: 
 
a)  New York State Department of Transportation Standard Specifications, including all addenda. 
b)  New York State Steel Construction Manual. 
c)  MURK 
d)  City and State Standard Sheets 
e)  Technical and contractual specifications specifically printed for the project. 
f)  NYSDOT Construction Inspection Manual. 
g)  NYSDOT Pre-stressed Concrete Construction Manual. 
h)  MUTCD 
i)  Quality Assurance Requirements 
j)  NYCDOT Lead Protocol 
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At this time, the Resident Engineer shall compile a list of all items for which materials acceptance 
Documentation is required.  This list shall be broken down by item and shall indicate which proofs of 
Acceptability are required.  Upon approval by Q.A., a copy of this list shall be given to the Contractor for 
his guidance. 
 
RESUMES: 
 
The Resident Engineering Inspection Consultants shall also submit for NYCDOT approval the resumes 
of all personnel to be assigned to the project. 
 
DURING CONSTRUCTION (Daily) 
 
Maintenance & Protection of Traffic 
 
Daily the Resident Engineer shall verify that traffic control devices, detour, warning and project signs, 
lights, and barricades are in place and operating properly.  Maintenance & Protection of Traffic status 
should be documented each day on the Engineer’s Report. 
 
It should be noted that the contract provides serious consequences for failure to provide proper traffic 
protection facilities.  Accordingly, the Resident Engineer must fully document, in a written notice to the 
Contractor, any deficiencies found.  The contract section entitled “Damages for Failing to Provide Traffic 
Facilities” provides for the contractor to be charged a specific dollar amount per calendar day, for each 
day after receipt of written notice from the Resident Engineer, during which corrections have not been 
made. 
 
In addition, the New York State specification for Maintenance and Protection of Traffic is typically 
incorporated into the Bridge Construction contracts.  This provides for additional charges against the 
Contractor as follows: 
 
 a) Non-payment for Maintenance of Protection of Traffic for each day (including the first) during 

which deficiencies exist. 
 
 b) Liquidated damages at the same rate specified for failure to complete the project within the time 

allocated, assessed for each day during which deficiencies exist. 
 
Further, should deficiencies last for more than 24 hours, the Resident Engineer can order corrections to 
be made by the outside forces and/or stop the work.  These last provisions should be used only as a last 
resort and only with prior concurrence of DOT Bridges. 
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Records 
 
Daily, the Resident Engineer shall ensure that all field office records are accurate and up to date.  These 
include: 
 
a) The Resident Engineer’s Diary n) Shop Drawings 
b) Inspector’s Reports o) Force Account (labor, equipment and materials) 
c) Materials acceptance records p) Field Directives 
d) Correspondence q) Agency sign-off letters 
e) Transmittals r) Accident/Incident reports 
f) Certifications s) Lane Closure 
g) Test results t) Field Orders 
h) Change Orders u) Stop Work Order 
i) Payments (including Railroad) v) Implementation of Work over Water (WOW) 
j) Minutes of meetings  requirements 
k) As-Built drawings w) Implementation of Gridlock Alert Days 
l) Quantity books x) Other files as necessary 
m) Pay Item folders  (see also QA Checklist, pgs. 12 & 13, attached) 
 
 
In case of disputed work, careful records must be kept as to the time and materials used. 
(See also page 5 “Change Orders”) 
 
Call In or Fax 
 
Daily the Resident Engineer shall call in or fax DOT Bridges at the start and end of each work day. 
 
 
DURING CONSTRUCTION (Periodically) 
 
Progress Meetings 
 

The Resident Engineer shall hold frequent regularly scheduled (i.e., monthly or more often if operations 
or problems require) job meetings with the Contractor to discuss the job status and to: 

a)  Learn the schedule of; and prepare for the upcoming operations. 

b)  Discuss and resolve to the extent possible present and potential problems. 

Attendees will include the Resident Engineer, the Contractor, the Project Engineer, the Engineer-in-
Charge and/or the Director.  Other parties should also attend as appropriate.  An agenda should be 
prepared in advance.  A typical agenda is shown on page 14 of this checklist.  The meeting will be 
chaired by the Resident Engineer and minutes shall be kept under his direction.  Draft Minutes of the 
Meeting shall be distributed within four (4) days of the meeting. 
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DURING CONSTRUCTION (On an on-going basis) 
 
Prior to any new Operation 
 
The Resident Engineer shall: 
 
 1. Have on hand, and in working order, all necessary field testing equipment and backup equipment. 
 
 2. Ensure that all inspectors are thoroughly trained in the inspection requirements of the particular 

operation to which they have been assigned, i.e., concrete slump testing, maximum delivery 
times allowed, delivery certification, etc. 

 
3. Ensure that the Contractor has sufficient and adequate manpower and equipment to perform the 

operations planned in conformance with contract requirements.  On critical operations, backup 
equipment and material must be available. 

 
4. Ensure that the associated subcontractors and/or suppliers (if any) have been approved.  (See 

also “subcontractors” below). 
 

5. Provide all Insurance requirements. 
 
Field Directives 
 
The Resident Engineer will issue field directives as required.  Directives relating to the Contractor’s 
failure to comply with the plans and specifications should be brought to the attention of the NYCDOT 
Project Engineer at once.  If the Contractor’s noncompliance continues after receiving a field directive, 
the Resident Engineer will reject the work and document the incident. 
 
Subcontractors 
 
The Resident Engineer will ensure that all subcontractors’ qualifications are submitted to DOT Bridges 
for approval. 
 
The Resident Engineer will ensure that Business Entity, Subcontractor and Principal Questionnaires are 
submitted to ACCO for all subcontractors whose aggregate business with the City during last 12 months 
is $100,000.00 or more. 
 
Change Orders / Material Substitutions 
 
The Resident Engineer cannot authorize Change Orders.  Department procedures for Construction 
Change Requests and Change Orders will be followed.  Change Orders for work involving other City 
agencies will require that Agency’s approval. 
 
The Resident Engineer must promptly evaluate allegations of changed conditions and submit a finding to 
the Project Engineer. 
 
The Resident Engineer must document all disputed work.  If CCR is required, the Resident Engineer will 
evaluate the cost estimate submitted by the Contractor and prepare the CCR.  The Resident Engineer 
may sign the MURK forms for disputed work, but must write in as “DISPUTED WORK”. 
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DURING CONSTRUCTION  (on an on-going basis) 
 
 
Change Orders/Material Substitutions (continued) 
 
Changes to the contract which do not involve additional cost must be approved in advance by the DOT 
Bridges. 
 
Material substitutions must be approved in advance by DOT Bridges. 
 
Overtime 
 
Overtime, other than covering unforeseen situations, requires prior approval. 
 
Payments 
 
The Resident Engineer is responsible for the preparation of payments to the Contractor (and the 
Railroad, when required).  The Resident Engineer shall ascertain that the payment package is complete 
(e.g., vouchers, affidavits, payrolls, overrun statements with explanations, contractor’s requests, 
contractor’s certificate, LBE letters, stored materials’ forms, Change Orders, appropriate materials 
acceptance records)  accurate and is promptly submitted.  Payments for change orders will be done 
separately.  Only one partial payment and one change order payment can be done in 30 days. 
 
Payments for storage materials will be a separate payment. 
 
Payments for Traffic Agents will be a separate payment. 
 
Emergencies 
 
Emergencies shall immediately be reported to DOT Bridges.  Emergencies involving traffic should also 
be reported to the Department of Transportation Situation Room (718) 433-3340. 
 
Interviews 
 
Requests for interviews from the media, job related information, etc., must be approved by the 
Department of Transportation, Public Information Office.  (Contact:  (212) 839-4850) 
 
Correspondence 
 
All letters are to be written in coordination with the Project Engineer from the Division of Bridges. 
 
Pedestrian Ramps 
 
The Resident Engineer will ensure that pedestrian ramps are built according to the latest standard, which 
will be provided by the Project Engineer.  If a ramp cannot conform to the standard, it will be deleted and 
the Resident Engineer will secure a waiver. 
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DURING CONSTRUCTION  (On an on-going basis) 
 
Coordination 
 
The Resident Engineer will be responsible for coordination between the Contractor, other Agencies and 
Utilities.  The Resident Engineer will be responsible for inviting all participating agencies to the Final 
Inspection. 
 
Renegotiable Pay Items 
 
The Resident Engineer will monitor all renegotiable pay items.  If the quantity of a renegotiable item 
exceeds the specified limit, the Resident Engineer will prepare a cost analysis of that item.  The costs will 
be negotiated with the Engineering Audit Bureau. 
 
Time Extension 
 
If the contract time is in danger of running out, the Resident Engineer will be required to evaluate the 
contractor’s request for a time extension in enough time to preclude payment delays. 
 
Communications 
 
The Resident Engineer will keep the Project Engineer informed of all progress, problems, possible bottle 
necks, delays, safety violations, poor workmanship, and non-cooperation from their contractor and shall 
document everything in writing. 
 
Measurements 
 
 • Measurements are to be made expeditiously and timely.  (Don’t wait for sewer to be backfilled 

before measuring length of pipe.) 
 • Make measurements with a Contractor’s representative to eliminate differences of opinions in the 

future. 
 • Measurement and calculations are to be independently checked and initialed. 
 
SPECIAL TOPICS FOR CONSULTANT RESIDENT ENGINEERS 
 
 • No personnel changes can be made without Department of Transportation’s prior approval.  All 

requests for personnel change approval must be accompanied by a resume of the person to be 
considered for appointment. 

 • Regular Consultant partial payments must be submitted monthly.  Also one change order partial 
payment per month may be submitted simultaneously. 

 • A job safety letter signed by the Consultant Project Manager must accompany each payment. 
 • The Consultant’s Project Manager shall monitor all REI costs and notify the Department Project 

Engineer of any shortage or surplus.  Manpower is to be based on the Contractor’s activity and 
the Consultant’s proposal. 

 • Rates for Consultant personnel are subject to adjustment once in a contract year. 
 • The Resident Engineer’s primary contact with the Department of Transportation shall be the 

Division of Bridges’ Project Engineer. 
 • The cost of procuring all specification publications other than those specifically published for the 

project will be considered as overhead and will not be reimbursable as an out of pocket 
expenses. 
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SPECIAL NOTES FOR STATE OR FEDERAL FUNDED CONTRACTS 
 
 
Projects funded by the State and/or Federal government are also subject to review by those Agencies.  
The following checklist is used by the New York State DOT Region 11 engineers monitoring such 
projects.  The Resident Engineer shall also use this checklist to assure that all necessary steps, test 
procedures, recordkeeping are performed in full compliance with State requirements. 
 
A. Monitoring Checklist 
 
 1. Preliminary Documentation 
 
  a. Recommendation to Award & Preconstruction Meeting 
  b. Order on Letter from NYCDOT 
  c. Adequacy of City personnel 
  d. Adequacy of Field Office 
  e. Contractor Submissions 
   1)  Progress schedule 
   2)  Preliminary cross sections 
   3)  Preconstruction photos 
  f. Notification to all utility companies to make necessary relocations or necessary  
   upgradings. 
  g. Bid item list, share breakdown 
  h. Schedule A                                                                                                                                                   
 
 2. Engineer’s Project Records 
 
  a. Diary 
  b. Inspector’s Daily Report (IDR) 
  c. Quantity reports from other agencies – Water, Street Lighting, and Traffic 
  d. Other source documents – sketches, field books, check all for location, dimensions, 
    references 
  e. Sidewalk cards – broken down assessable and non-assessable 
  f. Cross Sections 
  g. Other required documentation 
   1) Material certifications 
   2) Approved mix designs 
   3) Approved plants and concrete delivery trucks documents 
   4) Plant reports, truck tickets 
   5) Suppliers, manufacturer, subcontractor approvals 
   6) Shop Drawings – structural steel, rebars, catch basins, manholes, electrical 
   7) Mill Reports 
   8) Standard Sheet conformance 
   9) New York City Department of Highways stamp on Vitrified Pipe or State Stamp 
   10) Field samples taken, submitted, and results recorded on asphalt, concrete cylinders, 
     sand, brick, curing compound tack coat, cores, rebars, etc. 
 

h. Special documentation – EEO reports, trainee conformance, payrolls; done by Bureau of  
 Labor Services 
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SPECIAL NOTES FOR STATE OR FEDERAL FUNDED CONTRACTS 
 
B. Construction Practices Documentation 
 
 1. For All Pay items – follow proper construction practices and conformance with specifications shall 

be assured. 
 
 2. Major things to watch 

a. Maintenance and Protection of Traffic – cones, signs, PVC barricades with flashers, side 
street closings, problems with merchants, residents and Sanitation Department moving 
barricades shall follow special traffic stipulations from the contract proposal book and detour 
schemes from the plans. 

 b. Tree removals – Parks Department to be inspected and approved by them. 
 c. Limits of sidewalk to be removed shall be marked out. 
 d. Excavation or demolition – assure prompt removal and safe shoring.. 
 e. Safety – trenches shall be backfilled promptly and all hazards be delineated. 
 f. Periodic Federal Highway Administration inspections. 
 
C. Orders on Contract (Change Orders) 
 
 1. Major changes to the contract require approval from the New York State DOT and FHWA prior to  
  work being started.  Under special circumstances, verbal approval may be given by the New York  
  State DOT and FHWA for the work to proceed before the Order on Contract has been approved. 
 
 2. Extra work – provide detailed breakdown for agreed price. 
 
 3. CONR 7 – provide by fiscal share when applicable. 
 
D. Extensions of Time Documentation 
 
 1. Request shall be sent by the Contractor to the New York City DOT. 
 
 2. New York City DOT will forward the requests to the New York State DOT with: 
  a. Acceptable reason 
  b. Reasonable Time request 
  c. Liquidated damages recommendation 
 
E. Partial Payments Documentation 
 
 1. Transmittal Letter 
 2. FIN 392 
 3. Capital Payment Voucher (with proper signatures) 
 4. Payment sheets (with proper signatures) 
 5. Overrun statements (with proper signatures) 
 6. Share breakdown (with proper signatures) 
 
 
 
 
 
 



 

10 

 
SPECIAL NOTES FOR STATE OR FEDERAL FUNDED CONTRACTS 
 
 
F. Final Inspection Documentation 
 
 1. Completed Punch List (preliminary) 
 2. Final Punch List created during final inspection 
 3. Other agencies separate final inspections’ document approval shall be received from the Traffic, 
  Water Department, Street Lighting, the Parks Department, and Sewers. 
 
G. Final Payment & Estimate Package includes: 
 
 1. Final Punch List Inspection completed. 
 2. All final quantities completed – Contractor agrees 
 3. Proper format shall be used (similar to partial payment format) as follows: 
  a. Overrun/Underrun statements (for all items) 
  b. Credits, deductions documents 
  c. PR47 
  d. HC144 or Contractor’s Wage Certification 
  e. Engineer’s Affidavit of Materials (HC 193) 
  f. Certificate of Acceptance by the New York City DOT 
  g. Statements of granular material, cores, contract time, etc. 
  h. DBE Compliance Statement from  
 

4. All records shall be in the proper boxes and sent to Borough Office for a 3 years storage after 
Final Acceptance by FHWA 

 
H. Final Acceptance Documents – The requirements are basically the same as for the State let Non-

Certifications Acceptance (NCA) project.  A New York City acceptance form is acceptable as a 
substitute for the State form.  Upon completion of the contract work, five copies each of the following 
documents will be distributed as follows:  1 copy to Region 11 field office; 1 copy to Region 11 
Construction Office; 3 copies to Construction Division in Albany. 

 
 1. Final Agreement – shall include a tabulation of authorized quantities, final quantities and final 

amounts for all contract items, similar in format to the Department’s CONR 22, together with 
explanations for all increases and decreases. 

 
2. Statement of Material and Labor on a Federal Form PR-47.  One original of this form shall be 

sent to FHWA. 
 
 3. Contractor’s Final Wage Certificate:  The required text for this certificate is contained in the 

Federal Form PR-1273 and is reproduced on the Department’s Form HC-144.  The HC-144 does 
not have to be used, but the text of the certification must be the same.  One copy of the certificate 
must be the same.  On copy of the certificate must obtain an original signature. 
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SPECIAL NOTES FOR STATE OR FEDERAL FUNDED CONTRACTS 
 
 
Final Inspection (continued) 
 
 4. Materials Certification:  The certification should be similar to the Department’s HC-193 

Certification but shall include reference to NYC specifications.  One copy of the copy of the 
certificate must contain an original signature.  See #5 Evidence of Contract Acceptance, below. 

 
5. Evidence of Contract Acceptance:  A letter of acceptance from the City is required.  It is possible 

to combine the Material Certification and NYC Acceptance in a single document. 
 
 6. FHWA also requires a NYS Acceptance (Form R45C) which the Construction Division will add to 

the documentation package.  NYS Region 11 completes the R45C with the following statement:  
“the checking by (name of contractor) was monitored by spot checking by (name of NYSDOT 
representative), State Representative and the same was found to be generally completed in 
accordance with the contract specifications.” 

 
 
NOTE:  Additional copies of the Final Agreement and Evidence of Contract Acceptance may be  
   required for the payment estimate.  All projects require a signed Schedule A. 
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ATTACHMENT A 
 
QUALITY ASSURANCE CHECKLIST 
 
 1. A list of all proposed subcontractors and suppliers must be submitted to the NYCDOT 

Construction office for review and approval. 
 
 2. MTLS Inspection and Approval should be performed in accordance with the NYSDOT Procedures 

and Methods, and it should be the responsibility of the Consultant. 
 
Only NYCDOT approved Plants, Manufacturers, Suppliers and Equipment may be used on the 
project. 

 
Materials requiring sampling, testing or offsite inspection will be approved by the Quality 
Assurance (Q.A.) (Construction).  CMS will provide the description and review all materials 
testing data to certify compliance with the standards and specifications and issue the 
Acceptance/Rejection documentation. 

 
 3. The Contractor shall provide approved copies of shop drawings to Q.A. 
 
 4. Contract “Buy America” provisions must be met on Federal Projects. 
 
 5. Mix Design Formulae of Asphalt and Concrete should be submitted to Q.A. for review and 
  approval. 
 
  NYCDOT Ordering procedures of Asphalt and Concrete are to be followed. 
 
 6. Record Keeping (MURK) requirements: 
 
  a. Engineer’s Diary (MURK 26), Exhibit No. 1.02, PR 3-2 shall include: 
 
   review of all materials testing data, certifications of their compliance with standards and 
   specifications. 
   Visitor Sign in (separate book) 
   Reviews by Project Engineer with signatures 
 
  b. Inspection Daily Reports – MURK Forms 1c(p3-4); 3a(p3-20), 5c(p-3-22), 4c(p3-25) 
 
   No white-outs are allowed 
   Must include sketches and calculations for payment 
   If there are no activities, no IDRs are required.  However, MPT, if required, must be reported. 
   All field samples taken, testing and materials, arriving at job-site shall be documented. 
 
 
 
 
 
 
 
 
 



 

13 

 
QUALITY ASSURANCE CHECKLIST  (continued) 
 
  c. MTLS Acceptance Record (M.A.R.) 
 
   Develop a M.A.R. (in a binder) forms for all pay items. 
 
   A MURK 14b Form, Exhibit .03B Pages 3-10, must be filled out for each item. 
 
   Develop a folder for each pay item, titled with item number and description.  In each of these 
   Folders, the following must be kept: 
 
      i. All documents required for acceptance and payment for the item 
 
     ii. Any Mill Test Reports or Inspection Reports or Lab Test Reports 
 
   All above documents must be originals with the exception of Mill Reports. 
 
   Folders for Concrete and Asphalt Documentation. 
 
   Concrete Cylinders Test Reports 
 
  d. Monthly and Final Estimate Book (Quantities Book) 
 
  e. Correspondence Folder 
 
   (Approval Letters, job related correspondence) 
 
 7. Air Pots (2), Slump Cone, Thermometers, Weather Stations and all equipment required for 
  concrete sampling and control testing must be provided, and in working condition, before 
  concrete arrives at the job-site. 
 
 8. Concrete Cylinder Curing Box must be maintained, full of water, temperature controlled, etc., at 
  all times when cylinders are being cured. 
 
 9.  A pre-placement for concrete and asphalt prior to placement. 
 
  10. Fabrication Management Services (FMS), a unit within the Quality Assurance Section of Bridge 
  Construction, will monitor In-Process Inspections for prestressed/precast concrete elements, 
  structural steel elements and various metal components conducted by inspection agencies 
  hired through the Consultant. 
 
The Consultant will coordinate the initial start up of shop inspections for each fabricator and monitor 
inspection reports . 
 
FMS will determine the scope and intensity of the shop inspections, advise inspectors and their agencies 
what is expected of them, communicate directly with shop inspectors to resolve problems and 
reject/accept fabricated materials. 
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ATTACHMENT B 
 
TYPICAL PROGRESS MEETING AGENDA 
 
Contract Name: ________________________________  Contract No. ____________________  
 
Date: ________________   
 
PRESENT STATUS 
 
 Approximate Cost to Date:   _______________   
 
     % Complete:   ________________   
 
 % of Contract Time Elapsed:   _______________   
 
Work done in past Month   _____________________________________________________________  
 
___________________________________________________________________________________   
 
Work to be done this Month   ______________________________________ __________________  
 
___________________________________________________________________________________   
 
Work ahead of schedule   ______________________________________________________________  
 
___________________________________________________________________________________ 
 
Reason:  ____________________________________________________________________________   
 
Work behind Schedule  ________________________________________________________________   
 
___________________________________________________________________________________   
 
Reason:  ____________________________________________________________________________   
 
Any Issues:*    ______________________________________________________________________   
 
___________________________________________________________________________________   
 
Old business:   _______________________________________________________________________   
 
___________________________________________________________________________________   
 
New business:  ______________________________________________________________________   
 
___________________________________________________________________________________   
 
Next Meeting Date:   ___________________   
 
 
 
*Construction Issues, Change Order, Quality Assurance, Utility Issues, Inter-Agency, Railroad Issues, Safety 
Issues, Community Issues, etc. 
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RESIDENT ENGINEER’S CERTIFICATION 
 
 
On __________________________  I attended an orientation meeting at which the duties and 
responsibilities of Resident Engineers, as outlined on the forgoing checklist, were discussed in detail. 
 
During the supplemental discussions, the following modifications (if any) were made to the checklist 
requirements. 
 
 
__________________________________________________________________________________    
 
__________________________________________________________________________________   
 
__________________________________________________________________________________    
 
__________________________________________________________________________________   
 
__________________________________________________________________________________    
 
__________________________________________________________________________________   
 
__________________________________________________________________________________    
 
__________________________________________________________________________________   
 
__________________________________________________________________________________   
 
__________________________________________________________________________________   
 
__________________________________________________________________________________    
 
__________________________________________________________________________________   
 
__________________________________________________________________________________   
 
__________________________________________________________________________________   
 
Attach additional sheets if necessary. 
 
I hereby certify that I fully understand the requirements and duties of my position and agree to abide by 
them without deviation. 
 
         
 _________________________________________________________   
      Signature



 

 

 
 
 
 

ATTACHMENT NO. 1 
 
 
 

HAZARDOUS WASTE MANAGEMENT 
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ATTACHMENT NO. 1 
 

HAZARDOUS WASTE MANAGEMENT 
 
DESCRIPTION OF WORK 
 
Under this item the Consultant shall provide a Hazardous Waste Management Team (HWMT) which shall be 
responsible for but not limited to the following: 
 
I. GENERAL REQUIREMENTS 
 
 A. Personnel 
  1. The HWMT shall have on site at all times during abrasive blasting paint removal: 
   a. an individual with a bachelors degree in Environmental Engineering and at least one year of 

experience in hazardous material abatement supervision to oversee testing and monitoring; 
   b. an individual with a bachelors degree in Industrial Hygiene, Environmental Health Science, or 

equivalent, and one year of experience in hazardous material abatement worker safety to 
observe contractor compliance with United States Occupational Safety and Health 
Administration (OSHA); and 

   c. an individual, possibly one of the two above mentioned, trained to detect visible emissions as 
per 40 CFR 60. 

   2. The HWMT shall provide a competent person to be on site during hazardous material transportation 
pick-up, and to be on site at least once every twenty cumulative days of activity during non-
“abrasive blasting” paint removal activities to spot check contractor compliance with OSHA, conduct 
real time monitoring, and perform other HWMT tasks as directed by the NYCDOT. 

 
  B. Oversight of Contractor’s paint removal operations 
   1. The HWMT shall review and be responsible for the approval of the Contractor’s proposed Worker 

Health and Safety Plan, containment System Plan, and Decontamination Measures. 
   2. The HWMT shall observe the Contractor’s compliance with all applicable OSHA requirements 

during abrasive blasting, spot check compliance during any non-“abrasive blasting” paint removal 
activity at least once every twenty cumulative days of activity, and promptly notify the New York City 
Department of Transportation (NYCDOT) of compliance problems. 

   3. The HWMT shall observe decontamination of all abrasive blasting containment structures, removal 
and disposal of lead paint debris, and promptly notify the NYCDOT of any violations of applicable 
federal, state, and local laws, rules, regulations and codes. 

   4. The HWMT shall order the contractor to temporarily halt abrasive blasting activities if the 
containment fails to perform as it was designed until such time as those activities may be properly 
continued. 

   5. The HWMT shall inspect and document the number and locations of the blasting guns and their 
hours of operation, and the condition of the containment structure throughout the abrasive blasting 
operation. 

   6. The HWMT shall maintain records of all hazardous waste associated identification numbers, 
certificates, manifests and other incidentals necessary pursuant to all applicable statutes, 
regulations, and contract specifications and submit them to the NYCDOT. 

   7. The Resident Engineer will be responsible for implementation of “Final Environmental Impact 
Statement (FEIS). 
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 C. The HWMT shall be required to attend a Pre-Construction Meeting (to be scheduled by the NYCDOT) 

and notify representatives from the following regulatory bodies so that they may be aware of the 
meeting and have the option to attend. 

   1. United States Environmental Protection Agency (USEPA) 
   2. United States Occupational Safety and Health Administration (OSHA) 
   3. New York State Department of Environmental Conservation (NYSDEC) 
   4. New York City Department of Environmental Conservation (NYCDEC) 
   5. New York State Department of Health (NYCDOH) 
   6. Mayor’s Office of City Wide Occupational Safety and Health (COSH) 
 

D. The HWMT shall conduct all work, including quality assurance and quality control procedures, monitor 
preparation, installation, operation, inspection, analysis and the reporting of all results in compliance 
with all local, state, and federal regulations related to air monitoring and analysis, and shall adhere to 
national hygiene standards. 

 
  E. The HWMT shall certify to the Commissioner that all abrasive blasting paint removal containment 

structures, paint waste storage, paint waste disposal and abrasive blasting paint removal worker safety 
work were accomplished in accordance with the contracts, plans, and specifications that are associated 
with this agreement.  All contracts, plans, and specifications associated with this agreement are 
available for review at the office of the NYCDOT. 

 
 II  TESTING AND MONITORING REQUIREMENTS 
 

 The HWMT shall perform paint testing, paint residue testing, real time air monitoring, visible emissions 
observation, ambient air monitoring, and surface soil sampling as described below.  The HWMT will 
provide a detailed quality assurance plan for NYCDOT approval prior to conducting any sampling.  

  A. Testing of paint and paint residue. 
 

 The HWMT shall be required to test for lead in the existing paint on the bridge (as per method 6010 in EPA 
SW-486) and to conduct Toxic Characteristic Leaching Procedure [TCLP] tests (as per Appendix II of 40 
CFR 261) of the paint residue generated, contained, and disposed of as a result of the paint removal 
activities associated with this agreement.  

   1. The sampling and testing of paint chips prior to the beginning of the paint removal activities, is to 
establish whether the paint is lead containing by analyzing the sample for total lead.  At least three 
samples of the existing paint shall be taken in order to provide representative samples that will 
characterize the bridge paint.  The HWMT may request additional tests if required in order to 
achieve a representative test.  When removing paint samples from a bridge, it is essential that the 
total thickness of paint be removed without including rust or mill scale in the samples sent to the 
laboratory. 

 
 
 
 
 
 
 
 



 

3 

 
   2. The TCLP tests shall be conducted to determine if the waste contains hazardous levels of 

contaminants as per 40 CFR 262.11 with the procedures found in 40 CFR 261.  A minimum of four 
composite samples shall be taken per bridge, selected randomly from the residue material 
deposited into storage drums on a daily basis during the projected time frame of the paint removal 
project.  The HWMT shall confirm the validity of the sample selection process at each individual site 
and may request additional samples. 

 
 
   3. The HWMT shall deliver a report to the NYCDOT promptly after the analysis of each sample taken.  

The reports shall detail at minimum, the following: 
    a. name and address of the laboratory 
    b. sampling and laboratory analysis procedures and results, contaminant, USEPA  
     Hazardous Waste number, Chemical abstracts service number, and regulatory level. 
 
  B. Real Time Monitoring 
  
   1. The HWMT shall perform real time air monitoring with an instrument such as the hand-held air 

monitor (HAM) or the MINIRAM during abrasive blasting lead paint removal operations. 
 
   2. Background readings will be taken around the work site each day at least one half hour before 

blasting begins to determine background.  On at least an hourly basis, readings will be taken of the 
entire perimeter of the worksite.  A minimum of five ten-second readings per hour shall be taken at 
the air filtration and/or dust collection filters.  Readings will be taken whenever and wherever any 
suspected or visible lapses in the containment occur. 

 
   3. Readings by the hand-held instruments should not exceed three times the background.  If such 

readings are observed, immediate assessment of the cause, development of solutions, ordering of 
the correction, and observation of the correction of conditions causing the exceedance will be done 
by the HWMT.  If a particulate level of greater than 450 ug/m3 is observed, and the cause is not 
found and corrected so that the level is not reduced to below 450 ug/m3 within one half hour, the 
HWMT will order that blasting be suspended until the cause is found and corrected.  In addition, any 
reading in excess of 250 ug/m3 will require assessment. 

 
   4. Records of any exceedances and associated corrective measures shall be kept by the HWMT and 

submitted to the NYCDOT as soon as possible.  Results for this parameter will be expressed as 
concentrations in micrograms per cubic meter (ug/m3). 
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   5. Particulate levels and the time and place of the readings shall be recorded in a daily log.  A written 

report documenting the results of each days air monitoring activity shall be provided to the 
NYCDOT, NYCDEP Deputy Commissioner of the Bureau of Air Policy and Programs, NYCDOH 
Deputy Commissioner of Environmental Health Services, Director of the Mayor’s Office of 
Construction, affected Community Boards, affected Borough Presidents, and affected Council 
Districts within four days of the monitoring Reports shall begin with a summary page high-lighting 
any exceedances, problems, and associated corrections.  The reports shall be submitted to the 
NYCDOT first, with a delay, not to exceed 24 hours before submittal to the remainder of the 
recipients listed above.  Reports shall detail at minimum, for each instance of  monitoring: 

    a. date, name and location of job site, time monitoring begins and ends 
    b. identification and serial number of monitoring unit 
    c. specific location of monitoring unit on a map, not to scale 
    d. specific location of lead paint removal activity on a map, not to scale 
    e. equalitative estimate of wind direction/velocity (as observed on-site) 
    f. the flow chart that records the rate of air flow across the filter throughout the sampling 
     period, and the signature of the data collector. 
 
  C. Visible Emissions 
 
   1. The HWMT will be required to maintain records of any observed visible emissions during abrasive 

blasting lead paint removal operations.  All visible emissions, not just those that exceed the New 
York State Standard (the standard) listed below will result in the HWMT conducting prompt 
assessment, developing solutions and observing corrective action.  If corrective action is not 
completed within five minutes, or if the standards are exceeded, the HWMT shall order blasting 
suspended until corrections are made.  New York State regulations (see NYCRR Part 211) prohibit 
visible emissions of 20 percent or greater average opacity for more than one six minute period in an 
hour.  The opacity must not exceed 57 percent during that period. 

 
   2. In the event that fugitive particulate emissions are observed, at minimum, the HWMT shall note: 
    a. Emission Frequency – the percentage of time that emissions are visible during the 
      observation period. 
    b. Emission Time – the accumulated amount of time that emissions are visible during the 
      observation period. 
    c.  Opacity of Emission – percent blockage of light as determined by a trained observer. 
    d. Source of Emissions – location on the containment structure or the structure being 
      cleaned. 
    e. Observer’s name:  organization. 
    f. Qualitative estimate of wind velocity/direction (determined on-site by visual 
      observation), and Sky (weather) condition. 
    g. Observer location relative to the source of the emission and the sun. 
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   3. Each observation period, during a visible emission shall not be less than six minutes in duration.  

The observers shall be located at a position which enables a clear view of the potential emission 
points of the affected operation (A position at least 15 feet, but not more than 0.25 miles from the 
emission source is recommended).  The position shall be selected so that the sun is not directly in 
the observer’s eyes.  A written report documenting the results of each day’s air monitoring activity 
shall be provided to the NYCDOT, NYCDEP Deputy Commissioner of the Bureau of Air Policy and 
Programs, NYCDOH Deputy Commissioner of Environmental Health Services, Director of the 
Mayor’s Office of Construction, affected Community Boards, affected Borough Presidents, and 
affected Council Districts within four days of the monitoring.  Reports shall begin with a summary 
page high-lighting any exceedances, problems, and associated corrections.  The reports shall be 
submitted to the NYCDOT first with a delay not to exceed 24 hours, before submittal to the 
remainder of the recipients listed above. 

 
  D. Ambient Air Monitoring 
 
   1. The HWMT shall conduct ambient air monitoring for particulates and lead emissions during 

abrasive blasting lead paint removal operations using high volume air samplers.  The HWMT will 
collect nominal eight-hour air filter samples at fixed locations that will be analyzed for all particulate 
matters less than ten micrometers in diameter (PM10) and for the lead content of total suspended 
particulate matter (TSP).  PM 10 is the mass concentration of particulate matter with an 
aerodynamic diameter less than or equal to a nominal ten micrometers.  TSP is the Total 
Suspended Particulate matter to determine lead levels.  Results for both of these parameters will be 
expressed as concentrations in micrograms per cubic meter (ug/m3). 

 
   2. Ambient air monitoring will be performed on a continuous basis for a nominal eight hour period, 

beginning at least ½ hour prior to abrasive blasting and continuing for a minimum of ½ hour after 
abrasive blasting has ended, including clean up activities and dismantling of the containment 
structure.  If these activities take longer than eight hours on any day, the sampling period will be 
extended to include all blasting, clean up and disassembly.  Air monitoring will be evaluated on a 
continuous basis. 

 
   3. Information recorded for each monitor on each day of operation shall include the following at a 

minimum: 
    a. date, name and location of job site, and time monitoring begins and ends 
    b. identification and serial number of monitoring unit 
    c. specific location of monitoring unit on a map, not to scale 
    d. specific location of lead paint removal activity on a map, not to scale 
    e. qualitative estimate of wind direction/velocity (as observed on-site) 
    f. the flow chart that records the rate of air flow across the filter throughout the sampling period, 

and the signature of the data collector. 
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   4. A written report documenting the results of each day’s air monitoring activity shall be provided to the 

NYCDOT, NYCDEP Deputy Commissioner of the Bureau of Air Policy and Programs, NYCDOH 
Deputy Commissioner of Environmental Health Services, Director of the Mayor’s Office of 
Construction, affected Community Boards, affected Borough Presidents, and affected Council 
Districts within four days of the monitoring.  Reports shall begin with a summary page high-lighting 
any exceedances, problems, and associated corrections.  The reports shall be submitted to the 
NYCDOT first, with a delay not to exceed 24 hours, before submittal to the remainder of the 
recipients listed above.  Reports shall detail at minimum the information recorded for each monitor 
as listed above and the analysis results for both lead and particulates. 

 
   5. To collect samples for the analysis of both lead and particulate matter, a minimum of five sets of 

high volume air monitors shall be used.  At each sampling station, a minimum of two monitors shall 
be required, one for the collection of PM10 and one for the collection of TSP.  The ultimate 
placement of each monitoring station shall be subject to approval by the NYCDOT.  The placement 
of the monitors shall be as follows: 

 
    a. Four sampling stations located in the closest public access areas to the work area and 

positioned in such a way as to measure community exposure to any matter escaping from the 
containment.  The four monitoring stations should roughly surround the work area when possible.  
The determination of where to place monitors at any particular work site must be based on a 
combination of factors, including wind direction, size and position of the structure and containment, 
and proximity to the surrounding community. 

 
    b. A fifth sampling station to measure background lead and particulate levels should be located 

approximately one-half mile from the work site.  At this sampling station, both PM10 and TSP will be 
monitored.  This sampling station shall be located in a location not in the vicinity of a local source of 
lead/dust emissions.  

 
   6. Air samples shall be collected using sampling apparatus that meet USEPA specifications for TSP 

and PM10 analysis outlined in 40 CFR 50, Appendices B, G. J for TSP and PM10 analysis.  
Samples shall be collected with high volume air pumps and 20.3 +/-0.2 X 25.4 +/-0.2 cm (nominal 8 
x 10 in.) glass  fiber (or relatively inert, nonhygroscopic material) filters.  The laboratory shall be 
a New York State Department of Health certified laboratory and shall meet USEPA certified 
laboratory protocol (CLP) for this type of analysis. 

 
   7. The filters shall be pre-weighed for gravimetric sampling.  The sampling train shall be pre-

calibrated.  Minimum sample flow rate, heavily loaded filter:  39 cubic feet/minute.  Maximum 
sample flow rate.  Clean filter:  60 cubic feet/minute.  (Note:  filters shall be replaced as often as 
necessary to ensure a constant flow rate and to prevent caking of material on the filter face.)  Post 
calibration shall be performed at the end of each day. 

 
   8. The monitoring levels for PM10 are based on the 24-hour National Ambient Air Quality Standard for 

particulate matter, which is 150 ug/m3 as a 24-hour average.  The criterion of 450 ug/m3 minus two 
times background is a mathematical expression of compliance with that National Ambient Air 
Quality Standard, based on an eight-hour worksite sample.  The lead criteria are derived from the 
National Ambient Air Quality Standard for lead which is 1.5 ug/m3 averaged over 90 days.  The 
criterion of 4.5 ug/m3 minus twice background for TSP is the mathematical expression of achieving 
1.5 ug/m3 as a 24-hour averaged based on an eight-hour worksite sample. 
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   9. TSP in the ambient air that may be affected by emissions from the operations shall not exceed 4.5 
ug/m3 minus twice the background level during any eight-hour period on each day of lead paint 
removal and PM10 in the ambient air that may be affected by emissions from the operation shall not 
exceed 450 ug/m3 minus two times the background level during any eight-hour period on each day 
of lead paint removal (as recorded using the methodology herein).  The HWMT shall promptly notify 
the NYCDOT of any exceedance. 

 
    10. The TSP action level for an 8-hour period is 13.5 ug/m3 minus twice the background, the TSP basic 

criterion is 4.5 ug/m3 minus twice background: 
 
    a. If an action level for 8-hour samples is exceeded at any monitor, the HWMT will promptly notify 
     the NYCDOT and attempt to identify a cause. 
    b. If sampling results for any monitor exceed the basic criterion, the HWMT will assess all field 

data for that day, develop solutions, observe and make note of all corrective measures. 
    c. If the basic criterion is exceeded on two days of blasting at the same location, the HWMT will 

order blasting suspended, conduct a full assessment, develop solutions, and observe 
corrections. 

    d. Should the results of any monitoring indicate an ongoing problem with the lead paint removal 
activity not meeting all Federal, State and local regulations/guidelines, the HWMT will order 
blasting suspended until a cause is identified and corrected. 

 
    11. Upon delivering the air monitoring results to the NYCDOT, the HWMT shall inform the NYCDOT if 

air monitoring results indicate particulate or lead emissions above federal, state or local regulations 
or guidelines, or national industrial hygiene standards and outline recommended specific 
modifications in the operation which will bring the operation into compliance with all of the 
appropriate ambient air regulations, guidelines and standards, including, but not limited to, 
modifications in the installation and maintenance of containment systems. 

 
 E. Surface Soil Sampling 
 
  1. Surface soil samples shall be taken by the HWMT and analyzed for lead before, during, and upon 

completion of the lead paint removal project if appropriate soil sampling locations exist, and if 
abrasive blasting paint removal occurs during the project.  The HWMT shall submit a sampling plan 
in draft form to the NYCDOT for approval prior to implementation.  This sampling plan shall include 
the positions of the proposed test locations, analysis and evaluation description, and a site map 
with enough detail to accurately position test locations. 

 
  2. The specific position of soil sampling locations in every case will be selected on the basis of 

whether there is bare soil present in any of the general areas specified.  A test location shall be 
eliminated if there is no suitable bare soil within 50 feet.  Locations should be selected to reflect 
areas of high potential public exposure such as bare soil in playground areas or bare pathways in 
open areas such as parks.  Selecting a location under a tree, under sod in a well manicured lawn, in 
dirt on pavement or in pavement cracks, on private property, or in isolated and inaccessible areas 
would not be appropriate and should not be done.  If there are no appropriate soil test locations, the 
HWMT will prepare a report detailing the reasons why no soil tests are proposed, using descriptions 
and photographs. 
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   3. The number of samples taken at each project site and the distance away from the structure shall be 
dependent upon factors such as height and length of the structure, wind conditions, other 
obstacles, and the topography of the land.  The specific location of each sampling location shall be 
measured and photographed at the time of sampling to allow re-sampling of the same location. 

 
    a. For structures for which the length of the overland portion of the lead paint removal activity is 

less than or equal to 50 feet, soil test locations shall be selected as follows, unless otherwise 
directed by the NYCDOT: 

 
     1) directly beneath the structure (if bare soil is present); 
 
     2) in each of four directions (or directions in which bare soil is present), at 50 foot intervals up 

to a distance of 200 feet (300 feet if any part of the containment structure is more than 50 feet 
above the ground).  The soil test locations shall be on lines starting at midpoints of each site of 
the structure upon which lead paint removal is conducted and radiating out from the site at 
angles of 60 degrees (or directions in which bare soil is present). 

 
   b. For structures for which the length of the overland portion of the lead paint removal activity is 

greater than 50 feet soil test locations shall be selected as follows, unless otherwise directed by 
the NYCDOT: 

 
    1) directly beneath the structure (if bare soil is present); 
 
    2) on lines parallel to the structure at approximate intervals of 50 feet from the structure, out to 

200 feet (300 feet if any part of the containment structure is more than 50 feet above the 
ground).  On the first line, there shall be test locations at the middle of the length of the 
repainting sections and 25 feet beyond each end.  There shall be additional test locations on 
this line as necessary to ensure that there is not more than 75 feet between test locations.  
There shall also be test locations with the same spacing along lines at 100, 150, 200 (in 
some cases 250 and 300 feet) from the structure, on each side of the structure (or the sides 
on which bare soil is present). 

 
 4. The sampling procedures and documentation shall include, at a minimum: 
 
   a. Measure and record the specific position of each of the locations.  The documentation must be 

of sufficient accuracy to allow a technician to return to the precise locations at mid-project and 
upon project completion.  

   b. At each location, center and align a composite 50 foot grid.  Surface soil taken from a template 
area within the 40 foot grid shall make up each sample.  

   c. Remove a sample of soil ¾ inch in diameter and one inch (or two centimeters) deep at the 
center of a one meter square template and at each of the four corners of the template.  Place 
each of the five plugs in a single bag.  This represents the sample at the specific location.  

   d. Seal each bag/container and record the date of testing, specific location, name of technician 
removing the sample, names of others present, and signatures.  The following information shall 
also be recorded by the sampling technician:  presence or absence of vegetative cover or paint 
chips, and other relevant data.  
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   e. Enter the sample information into a log book, and record the name of the laboratory to which the 
samples are sent for testing, and the date of shipment.  If the samples are stored, identify the 
name of the facility.  

   f. Upon receipt of the results from the laboratory, enter them into the same logbook. 
   g. Chain of custody shall be initiated at the time of sample collection and maintained throughout 

the sample handling process.  
   h. At the sampling intervals outlined herein, return to the precise locations and repeat the process.  
    Upon re-sampling at specific locations, the center of the sampling template shall be shifted 

several Inches from its previous position and the template shall be rotated roughly 45 degrees 
relative to its previous sampling orientation.  This technique prevents re-sampling of the same 
exact spot where topsoil had previously been removed by earlier sampling.  

 
5. If there are visible paint chips at the soil sampling locations, two separate samples should be collected 

at that location.  One sample should include paint chips but no vegetation, litter or other large objects 
such as stones.  The second sample should not include paint chips, vegetation, litter or large objects 
such as stones.  The samples should be air dried and stored in sealed containers until analyzed.  In the 
laboratory, the sample containing paint chips should be weighed before removing the paint chips; then 
the paint chips should be removed and the paint chips and remaining material weighted separately.  
Then the lead content of the paint chips should be determined.  The results for that sample should be 
expressed in the general form:  “Paint chips were found to comprise ______ percent by weight of the 
top one inch of soil at this location; the lead content of those paint chips was found to be _______ 
 percent by weight.”  The sample from which paint chips and other material has been removed 
should be analyzed in the ordinary fashion.  

 
 6. Prior to taking each soil sample, the field sampling technician shall don a pair of new, clean 

disposable gloves and wash the sampling apparatus (or surface soil sampling spoon) using dilute Nitric 
Acid and a rinse of distilled dionized water.  During sampling rounds, field blank-rinse samples of the 
stainless steel sampling apparatus (or spoon) shall be obtained by rinsing the apparatus with distilled 
deionized water.  Rinse waters shall be collected in 250 millimeter pre-cleaned collection vials that 
contain nitric acid preservative, and analyzed for lead content expressed as micrograms of lead per liter 
of water (ug/l).  

 
 7. Samples shall be taken in accordance with the following schedule, unless directed by the NYCDOT, 

based on project size and determined need: 
 
  a. One week prior to the start of the lead paint removal activity, to determine background levels;  
  b. Upon 50 percent completion of the lead paint removal activity,  
  c. Upon 100 percent completion of the lead paint removal activity, and 
  d. Within 24 hours of suspension of work based on observation of a visible emission and/or the 
   NYCDOT’s receipt of ambient air monitoring results which indicate an exceedance of lead 
   concentrations above the action level. 
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 8. The sampling results shall be used to determine if the lead paint removal activity conducted during 

sampling has contributed to increased concentrations of lead in the soil.  The HWMT shall provide 
reports of sampling results (taken at intervals outlined above) which contain all information recorded, 
test results, and which detail all indications of statistically significant differences in lead concentrations 
at the project site as compared to previous findings, using paired differences and a one-sided t-test.  
The significance level shall be determined by comparing average increases in soil lead.  If a paired 
difference t-test is performed with a one-sided 0.05 significance level and a standard deviation of the 
difference of 500, an average increase above 170 ppm would be considered significant.  The test is 
dependent not only on the average difference in lead concentration but also on the standard deviation 
of the differences and the number of samples taken.  As the standard deviation of the differences 
increases the average increase in lead concentration that is considered statistically significant also 
increases.  As the number of samples decreases, the average difference in lead concentration that is 
considered statistically significant increases.  For example, if only 5 samples were taken and all the 
other parameters used above remain the same, an average increase in lead concentration of 477 ppm 
would be considered statistically significant.  Also, if the standard deviation of the difference was 1000 
and everything else remained the same, an increase of 340 ppm would be considered statistically 
significant.  However, if the standard deviation of the difference was only 250, an average difference of 
just 85.5 ppm would be considered statistically significant.  Alternative methods of determining 
statistical significance shoud be proposed by the HWMT if appropriate.  A written report documenting 
the results of each sampling interval shall be provided to the NYCDOT, NYCDEP Deputy 
Commissioner of the Bureau of Air Policy and Programs, NYCDOH Deputy Commissioner of 
Environmental Health Services, Director of the Mayor’s Office of Construction, and the NYSDEC 
promptly after each sampling interval.  The final report of surface soil sampling results shall also be 
distributed to the affected Community Boards, Council Districts, and Borough Presidents.  Reports shall 
begin with a summary page high-lighting any exceedances, problems, and associated corrections.  The 
reports shall be submitted to the NYCDOT first, with a delay, not to exceed 24 hours before submittal to 
the remainder of the recipients listed above.  

 
 9. The laboratory analysis for lead in the surface soil samples shall be accomplished in accordance 

with EPA Method 3050, “Acid Digestion of Sediments, Sludges and Soils.”  Laboratory analysis must be 
performed by a laboratory that is accredited by the American Industrial Hygiene Association for analysis 
of environmental samples for metals.  USEPA SW-846, Method 6010 shall be utilized to analyze lead 
content of samples.  The laboratory utilized shall be approved for analysis of lead in soil by the 
Environmental Laboratory Approval Program of the New York state Department of Health.  A portion of 
each sample will be saved for at least six months after completion of the abrasive blasting work to 
permit confirmation of any soil sampling results.  Lead is the only contaminant to be tested for, unless 
specified otherwise by the NYCDOT.  

 
 10. Should any soil sampling results indicate an ongoing problem with lead paint removal activities not 

meeting Federal, State & Local regulations/guidelines, the HWMT will notify NYCDOT immediately in 
writing.  
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SECTION 1:  REQUIREMENTS FOR THE PREPARATION OF 

RECORD DRAWINGS 
 
 
1.1  INTRODUCTION 
 
NYCDOT contract documents require that consultants and/or contractors (collectively 
referred to as the “Contractor”) submit the record project drawings (contract, as-built or 
shop drawings) in an electronic format at the end of the project.  Therefore, these 
specifications (the “Requirements”) describe the drafting and electronic data standards 
which shall be used by the Contractor for the preparation of record drawings and digital 
media.  
 
The Requirements shall supercede all previous specifications with respect to the 
preparation of record drawings and apply to all projects handled in-house at NYCDOT 
or by the Contractor.   
 
 
1.2  FINAL SUBMITTALS AND REVIEW PROCESS 
 
As per the NYCDOT contract requirements, the Contractor is responsbile for the 
preparation and submission of paper copies of contract, final record as-built and/or shop 
drawings (the “Drawings”).  The Contractor shall also be required to submit the 
Drawings to the NYCDOT, Division of Bridges – Record Management Section as 
follows:  

A set of two (a master and one duplicate) CDs/DVDs containing: 
• one final set of the Drawings in AutoCAD format  
• one continuous searchable multi-page file of the approved and signed 

Drawings in a format viewable by NYCDOT using software that it has 
available, such as Adobe Acrobat Reader. 

• For Shop drawings the submission in AutoCAD format is optional. 

It is the responsibility of the Contractor to provide sample submissions to the NYCDOT 
for approval prior to the start of the Drawing preparation, which should include linework, 
lettering and formats.  The attached flowchart entitled “Review and Approval Process” is 
provided to illustrate the submission process.  The attached drawing samples are for 
reference purpose only.  The Contractor shall include all appropriate information specific 
to the Project, which shall include up-to-date names and titles for the title sheet (such as 
the NYSDOT and NYCDOT, officials as required). 

If the Contractor shall request any deviation from the Requirements, it shall be the 
Contractor’s responsibility to submit a sample drawing and obtain written approval from 
NYCDOT prior to the commencement of the Work. 
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All Drawings shall comply with the Requirements and must be clear and legible for 
subsequent reproduction by conventional methods. 
 
 
1.3  GENERAL REQUIREMENTS 
 
This section describes the drafting standards to be followed in the preparation of the 
Drawings for the NYCDOT.  
 
Acceptance of the Drawings shall be at the sole discretion of the NYCDOT Division of 
Bridges – Records Management.  

  
The Drawings shall be prepared in compliance with applicable A.N.S.I. (American 
National Standards Institute) / A.S.M.E. (American Society of Mechanical Engineers) / 
I.E.E.E. (Institute of Electrical and Electronic Engineers) standards, latest editions. 
 
The standards to be used include, but are not limited to, the following: 
 
 Y14.1 Decimal Inch Drawing Sheet Size and Format (2005 or latest)  
 
 Y14.2 Line Conventions and Lettering (2003 or latest) 

 
Y14.38 Abbreviations and Acronyms (2007 or latest)  

 
The Contractor shall also consult the NYS DOT “Highway Design Manual” CADD 
Standards and Procedures, latest revision as applicable. 
 
1.4  DRAWING FORMAT 
 
Standard size for the Drawings sheets shall be 34" x 22" in U.S. customary units 
(865mm x 560mm), including the margins. This drawing size shall have the designation 
"D". 
 
The margin line shall be drawn 1/2” (15mm) from the top, bottom, and right hand edges 
and 2” (50 mm) from the left-hand edge to permit binding, resulting in a 31½” x 21” 
(800mm x 530mm) drafting area. 
 
Space shall be reserved for the title, approval, certification and other blocks, and notes.  
Notes shall be grouped within one area on each of the Drawings.  An area within the 
margins (working area) shall be reserved solely for an "Approval Stamp." 
 
If the Contractor shall request any deviation from the Requirements, it shall be the 
Contractor’s responsibility to submit a sample drawing and obtain written approval from 
NYCDOT prior to the commencement of the work. 
 
Attachments A through E show the required formats for the individual types of 
Drawings. 
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1.5  LETTERING ON DRAWINGS 
 

Lettering on the Drawings shall conform to the following requirement so that 
acceptable digital reproduction may be obtained: 
 
 •   The letters/characters shall be at least 1/8” (3 mm) minimum height, uppercase, 

dense black, properly spaced block letters from the Sans Serif font family. Fine 
face, thin stroke characters shall not be used for lettering on engineering 
drawings (for example: Romans style font with 1/8” height and 1.000 width factor 
may be used).  The same style font shall be consistently applied throughout the 
project.  Multiple styles of font shall be avoided if possible.  The lowercase font 
styles shall be reserved for special characters, charts etc.   

 
 •   The equally-spaced text columns width shall be no more than 7” with 70 

letters/characters or spaces per column and no more than 10 characters per inch 
are permitted (for example: three columns of 7” each with approximately 1” 
margins around each column shall be used for the general notes) 

  
 

1.6  DRAFTING REQUIREMENTS 
 
The Drawings shall be neatly drawn and clearly legible and shall comply with the 
following requirements: 
 

a) Widths of lines in format features (i.e. borderlines, margins, principal block 
outlines, block divisions, tables, etc.) shall be in accordance with 
A.N.S.I./A.S.M.E. Y14.1 requirements. 
 

b) Abbreviations and symbols are permissible, and shall be used in 
accordance with the requirements and abbreviations listed in 
A.N.S.I./A.S.M.E. Y14.38, latest revision, and subject to the restrictions 
stated elsewhere in the Requirements.  When non-standard abbreviations 
and symbols are used, the Contractor shall be responsible to provide an 
appropriate legend on each sheet where they are used. 

 
c) When an AutoCAD platform is used for the Drawings, only the latest 

version is to be utilized. 
 
 
1.7  ASSIGNMENT OF MEDIA IDENTIFICATION NUMBER(S) 
 
The NYCDOT Division of Bridges – Records Management shall assign project specific 
CD/DVD numbers upon the commencement of the Work.  The Contractor shall request 
such identification numbers prior to the start of the preparation of the Drawings or in 
connection with the scanning of existing drawings.  The identification number shall be 
placed below the contract number on a title sheet(s) or next to the contract number in a 
typical title box.  
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In the event that all of the required Drawings cannot be contained in a single CD, the 
Contractor shall provide the Drawings on DVD media.  As a rule as-built or shop 
drawings shall be assigned the extensions to the contract’s identification number (L22 
for Contract Drawings, L22A for As-Built and L22B for Shop Drawings).   
 
 
1.8  PREPARATION OF TITLE AND CERTIFICATION BLOCKS 
 
TITLE BLOCK 
 
The Drawings, except for the title sheet, shall include a title block arranged in 
accordance with applicable A.N.S.I./A.S.M.E. requirements.  The title block and 
certification block shall conform to the form presented in Attachments A through E 
herein. 
 
The title block shall contain, as a minimum, the following information: 

• The Name of the Government Agency (i.e. City of New York, Department of 
Transportation, Division of Bridges) 

• The Construction Contract Number 
• The Project Name, Location, the B.I.N. and CD/DVD Number. 
• Drawing Title 
• Drawing Number 
• Principal Scale or a clear indication that it is not to scale (N.T.S.) 
• Date   
• Sheet Number 
 

CERTIFICATION BLOCK 
 
In addition, the Drawings shall include the certification block with the name(s) of the 
contractor(s) and/ or the sub-contractor(s) preparing the drawings, and the name of the 
resident engineer.  The certification block shall be placed over the approval section on 
the right side of the title sheet.  The term "RECORD AS-BUILT DRAWING" or 
"RECORD SHOP DRAWING" shall be included in the block with lettering of 9/32” 
(minimum height), upper case in Sans Serif font style (e.g. Romans), bold and properly 
spaced. 
 
The As-Built drawings shall display changes, if any, as appropriate in the following form: 

 
"NO CHANGE FROM CONTRACT DRAWINGS" or  
 "Δ  INDICATES CONTRACT CHANGE" 

 
Pursuant to the contract requirements, it shall be the responsibility of the Contractor to 
ensure that all above-mentioned requirements are followed.  The Contractor shall be 
fully responsibility for the proper, accurate and acceptable execution of the work, 
including the preparation and submission of the Drawings, and nothing contained herein 
shall relieve it of such responsibility. 
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SECTION 2:   REQUIREMENTS FOR THE PREPARATION OF 
ELECTRONIC MEDIA 

 
 
2.1 GENERAL REQUIREMENTS 
 
This section describes the requirements for all electronic records to be prepared and 
submitted in connection with NYCDOT contracts.  A set of two (a master and one duplicate) 
CDs/DVDs containing one final set of the Drawings in AutoCAD format and an electronic 
copy in pdf format (600 dpi resolution) as a continious searchable indexed multi-page file of 
the approved and signed Drawings in a format viewable by NYCDOT using software 
available to it, such as Adobe Acrobat Reader.  Each set of Drawings shall have indexed 
individual drawings with their respective titles in the Reader’s Bookmarks Navigation Panel 
(see example below).   
 

 
 
The image quality of the Drawings presented on the electronic media shall be of a quality 
acceptable to NYCDOT, Division of Bridges – Records Management; however, all scanned 
documents shall have a resolution of at least 600 dpi. 
 
In all matters of conformance to the Requirements, the determination of acceptability of the 
Drawings shall be solely at the discretion of the NYCDOT Division of Bridges - Records 
Management and its decision shall be final. 
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2.2 SORTING OF IMAGES OF DRAWINGS FOR EXISTING CONTRACTS 
 
In order to produce acceptable records for the existing or original drawings, all such scans 
shall be sorted and placed according to their respective Bridge Identification Number (BIN).  
In case of older contracts where the BIN system had not been utilized, the latest available 
data shall precede the drawing titles information (for example, Kosciuszko Br. over Newton 
Creek and BIN 1-07569, must be typed in the media folders, instead of “New Meeker 
Avenue Bridge” without a BIN obtained from the drawing’s title).  
 
 
2.3 MEDIA DATABASE ORGANIZATION 
 
The database name shall consist of the CD/DVD identification number.  The folders shall be 
represented by the BIN and divided into subfolders carrying the Year and Contract Number 
label.  All of the Drawings shall reside in the subfolders (see Fig.1).  If the Year or Contract 
Number is not available, the term “NONE” shall be used. 
 
 
 
CD/DVD#   BIN           YEAR  CONTRACT#         DRAWINGScccccc                    
 
 
 
G63   BIN 2-23169-0          
                      
                                       
                                                                                                                             
                                                               1932 MS32-5A 
                                                                                                                          Cover Sheet 
                                                                                                                General Plan 
                                                                                                                Typical Sections 
 
                 2008 THXC024 
                                                                                                                         Title Sheet 
                                                                                                                Estimate of Quantities 
                                      Existing Plan 
     
                                      BIN 2-24031  

 
 

 Figure 1. Database Organization  
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2.4 DISC PACKAGING 
 
Pursuant to the Requirements, each CD/DVD shall be submitted to NYCDOT in a clear, 
slim case.  The disc label shall be permanently affixed and shall include the Department’s 
Name, BIN, Bridge Name, Contract Number, CD/DVD Identification Number, Name of the 
Contractor, and the Date as shown in Fig.2 below.  The lettering shall be done in black, 
using a bolded San Serif font of size 10, where space allows. 
 
 
 
                                             NYCDOT 
                                         BIN 2-240XX-X 
                                         BRIDGE NAME           

                         Contract HBCRXXX 
 
 
 
 

 
 
 
 

       CD L22A                      
 
                         Prepared by (Name of Preparer) 
                                                                               
                                       Date: 08/01/2009 

 
 
 
Figure 2. Disc Label  
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ATTACHMENT NO. 3 
 
 

1. EQUIPMENT FOR ENGINEER’S FIELD OFFICE  
 

The following equipment shall be provided by the REI Consultant for Engineer’s Field Office for City let 
contract. 
 

NO. EQUIPMENT QUANTITY 

1. Personal Computer meeting the latest operating system with the following 
minimum requirements: 4GB DDR SDRAM, 250GB Serial ATA Hard Drive 
(7200RPM), DVD+R/+RW Drive, 48x CD-RW Drive, 10/100 Ethernet network 
card, 19” or bigger wide screen LCD monitor, 64MB NVIDIA GeForce 7500 LE, 
15-in-1 USB media card reader, power supply with built-in surge suppression; 
101- key keyboard with optical mouse. Anti virus protection subscription should 
be provided up to completion of the contract.   

SEE TABLE 1 
BELOW 

2. Every Desktop and Notebook computer should have Microsoft Office 2007 
Professional or latest including CD-ROM/diskettes, operations manual and 
valid software license agreements or approved equal programs. 

SEE TABLE 1 
BELOW 

3. a. Two-way radio communication system (mobile telephone with  two-way 
radio capabilities) which shall be similar to Nextel or approved equal.   

b. Mobile telephone equipment and service with both telephone and two-way 
radio capabilities.   

 The following requirements are applicable to both of the above:  

  Minimum of 500 minutes per month air time calling plan and minimum of 
500 minutes per month two-way radio (or mobile to mobile) air time calling 
plan.  Must provide continuous coverage across the entire regional area.  
All necessary hardware, accessories, operating manuals and other 
pertinent media for all the components shall be provided.  The accessories 
shall include AC power charging unit, hands-free operation accessories, 
belt clip/holster and DC power cord for in-vehicle use.   

 All equipment and services furnished shall be subject to approval by the 
Engineer.  The REI Consultant shall submit to the Engineer a list of at least 
3 service providers with their available phone equipment and calling plan 
options.  The list shall include the following information for each service 
provider: 

•  Name of the Company including contact information  
•  Available calling plans 
•  Available telephone equipment 
•  Service contract details and pricing information  

 The Engineer will select the service provider, equipment and calling 
plan to be provided.  As soon as the mobile telephones are provided, the 
Contractor shall supply qualified instruction to Department personnel regarding 
their proper operation. The Contractor shall maintain all furnished equipment 
and services in good working condition and shall provide replacement, due to 
breakdown, damage, loss, or theft within 24 hours of notification. 

SEE TABLE 1 
BELOW 
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TABLE 1 
REQUIRED QUANTITIES 

 

DESCRIPTION  Field Office 
TYPE 1 TYPE 2 TYPE 3 TYPE 4 TYPE 5 TYPE 6 

PERSONAL COMPUTERS 2 3 4 5 6 8 

SOFTWARE PACKAGES 2 3 4 5 6 8 

TWO-WAY RADIO 
COMMUNICATION SYSTEMS 

 2 3 4 5 6 8 

MOBILE TELEPHONES 2 3 4 5 6 6 

 
NOTE:  ALL Personal computers, software packages and manuals shall become the property of 

the REI Consultant at the end of the project.      
 

BASIS OF PAYMENT 
 
Payment shall be made from out of pocket expenses account in accordance with the PPB Rules upon 
submission of original voucher for purchasing computers, software packages, two-way radio 
communication systems and mobile phones.  Monthly payment shall be made for two-way radios and 
mobile phones upon furnishing of monthly bills or as the directed of the Engineer. 
 
 
 
2. ENGINEER’S FIELD OFFICE/PC SETUP 
 

a) The REI Consultant shall furnish required number of personal computers (PC’s) and software 
packages as listed in Table 1 for selected type of Engineer’s Field Office (Type 1 to type 6). 

b) PC’s and software are to be delivered to the NYCDOT Division of Procurement and Technology, 
IT & Telecom Unit, for initial setup.  Advance notification shall be made to this unit before the 
shipment is made.  Shipping address is: 

 
NYCDOT Division of Procurement and Technology 
IT & Telecom Unit  
Attn:  John Sotomayor  
55 Water Street, 7th Floor 
New York, NY  10041 

 
 When set up is complete, the REI Consultant will be notified to pick up the equipment.  A DOT 

employee will help with the initial set up at the project site. 

c) The Contractor is responsible for the physical security of all equipment and software at the 
Engineer’s Field Office. 

d) Back up of all data on the Server (PC) to the Division of Bridges will occur automatically each 
night.  It is therefore the Contractor’s responsibility to insure that electrical service and phone 
connections are available at all times during the Project.  In the event that there is an interruption 
in these services, the REI Consultant shall promptly contact the IT & Telecom unit at the address 
above. 
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e) The REI Consultant shall be responsible for servicing and maintaining computer systems 
throughout the duration of the contract.  The REI Consultant shall be responsible for upgrading 
the computer system every 12 months as appropriate. 

 The Contractor shall provide High Speed Internet Service (Speed 3 Mbps or higher) with wireless 
router for the duration of the project.  

 
The system shall remain in service until the Engineer requests its removal in writing or the City 
relinquishes the Engineer’s Field Office, at which time the system shall become the property of 
the City. 
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NOTICE TO 
VENDORS 

 
 

Please be advised that in July 2010 the City of New 
York began using a revised Appendix A (General 
Provisions Governing Contracts For Consultants, 
Professional, Technical, Human And Client Services) 
for use by City agencies.  The revised Appendix A 
contains a significant restructuring and changes to the 
text of many provisions throughout the document as 
well as the addition of many new provisions.  It is 
important to review the revised Appendix A before 
executing your contract.   
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APPENDIX A 

GENERAL PROVISIONS GOVERNING CONTRACTS FOR 
CONSULTANTS, PROFESSIONAL, TECHNICAL, HUMAN AND CLIENT SERVICES 

ARTICLE 1 - DEFINITIONS 

Section 1.01  Definitions 

The following words and expressions, or pronouns used in their stead, shall, wherever 
they appear in this Agreement, be construed as follows, unless a different meaning is clear from 
the context: 

A. “Agency Chief Contracting Officer” or “ACCO” shall mean the position 
delegated authority by the Agency Head to organize and supervise the procurement activity of 
subordinate Agency staff in conjunction with the City Chief Procurement Officer. 

B. “Agreement” shall mean the various documents, including this Appendix A, that 
constitute the contract between the Contractor and the City. 

C. “City” shall mean The City of New York. 

D. “City Chief Procurement Officer” or “CCPO” shall mean the position delegated 
authority by the Mayor to coordinate and oversee the procurement activity of Mayoral agency 
staff, including the ACCOs. 

E. “Commissioner” or “Agency Head” shall mean the head of the Department or his 
or her duly authorized representative.  The term “duly authorized representative” shall include 
any person or persons acting within the limits of his or her authority. 

F. “Comptroller” shall mean the Comptroller of the City of New York. 

G. “Contractor” shall mean the entity entering into this Agreement with the 
Department. 

H. “Days” shall mean calendar days unless otherwise specifically noted to mean 
business days. 

I. “Department” or “Agency” shall mean the City agency that has entered into this 
Agreement. 

J. “Law” or “Laws” shall mean the New York City Charter (“Charter”), the New 
York City Administrative Code (“Admin. Code”), a local rule of the City of New York, the 
Constitutions of the United States and the State of New York, a statute of the United States or of 
the State of New York and any ordinance, rule or regulation having the force of law and adopted 
pursuant thereto, as amended, and common law. 
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K. “Procurement Policy Board” or “PPB” shall mean the board established pursuant 
to Charter § 311 whose function is to establish comprehensive and consistent procurement 
policies and rules which have broad application throughout the City. 

L. “PPB Rules” shall mean the rules of the Procurement Policy Board as set forth in 
Title 9 of the Rules of the City of New York (“RCNY”), § 1-01 et seq. 

M. “State” shall mean the State of New York. 

ARTICLE 2 - REPRESENTATIONS 
AND WARRANTIES 

Section 2.01  Procurement of Agreement 

A. The Contractor represents and warrants that no person or entity (other than an 
officer, partner, or employee working solely for the Contractor) has been employed or retained to 
solicit or secure this Agreement upon any agreement or understanding for a commission, 
percentage, brokerage fee, contingent fee or any other direct or indirect compensation.  
Notwithstanding the preceding sentence, the Contractor may retain consultants to draft 
proposals, negotiate contracts, and perform other similar services.  The Contractor further 
represents and warrants that no payment, gift, or thing of value has been made, given, or 
promised to obtain this or any other agreement between the parties.  The Contractor makes such 
representations and warranties to induce the City to enter into this Agreement and the City relies 
upon such representations and warranties in the execution of this Agreement. 

B. For any breach or violation of the representations and warranties set forth in 
Paragraph A above, the Commissioner shall have the right to annul this Agreement without 
liability, entitling the City to recover all monies paid to the Contractor; and the Contractor shall 
not make claim for, or be entitled to recover, any sum or sums due under this Agreement.  The 
rights and remedies of the City provided in this Section are not exclusive and are in addition to 
all other rights and remedies allowed by Law or under this Agreement. 

Section 2.02  Conflicts of Interest 

A. The Contractor represents and warrants that neither it nor any of its directors, 
officers, members, partners or employees, has any interest nor shall they acquire any interest, 
directly or indirectly, which conflicts in any manner or degree with the performance of this 
Agreement.  The Contractor further represents and warrants that no person having such interest 
or possible interest shall be employed by or connected with the Contractor in the performance of 
this Agreement. 

B. Consistent with Charter § 2604 and other related provisions of the Charter, the 
Admin. Code and the New York State Penal Law, no elected official or other officer or employee 
of the City, nor any person whose salary is payable, in whole or in part, from the City Treasury, 
shall participate in any decision relating to this Agreement which affects his or her personal 
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interest or the interest of any corporation, partnership or other entity in which he or she is, 
directly or indirectly, interested; nor shall any such official, officer, employee, or person have 
any interest in, or in the proceeds of, this Agreement.  This Paragraph B shall not prevent 
directors, officers, members, partners, or employees of the Contractor from participating in 
decisions relating to this Agreement where their sole personal interest is in the Contractor. 

C. The Contractor shall not employ a person or permit a person to serve as a member 
of the Board of Directors or as an officer of the Contractor if such employment or service would 
violate Chapter 68 of the Charter. 

[PARAGRAPHS D-H ARE APPLICABLE ONLY TO HUMAN OR CLIENT SERVICE 
CONTRACTS.] 

D. Except as provided in Paragraph E below, the Contractor’s employees and 
members of their immediate families, as defined in Paragraph F below, may not serve on the 
Board of Directors of the Contractor (“Board”), or any committee with authority to order 
personnel actions affecting his or her job, or which, either by rule or by practice, regularly 
nominates, recommends or screens candidates for employment in the program to be operated 
pursuant to this Agreement. 

E. If the Board has more than five (5) members, then Contractor’s employees may 
serve on the Board, or any committee with authority to order personnel actions affecting his or 
her job, or which, either by rule or by practice, regularly nominates, recommends or screens 
candidates for employment in the program to be operated pursuant to this Agreement, provided 
that (i) Contractor’s employees are prohibited from voting on any such personnel matters, 
including but not limited to any matters directly affecting their own salary or other 
compensation, and shall fully disclose all conflicts and potential conflicts to the Board, and (ii)  
Contractor’s employees may not serve in the capacity either of Chairperson or Treasurer of the 
Board (or equivalent titles), nor constitute more than one-third of either the Board or any such 
committee. 

F. Without the prior written consent of the Commissioner, no person may hold a job 
or position with the Contractor over which a member of his or her immediate family exercises 
any supervisory, managerial or other authority whatsoever whether such authority is reflected in 
a job title or otherwise, unless such job or position is wholly voluntary and unpaid.  A member of 
an immediate family includes: husband, wife, domestic partner, father, father-in-law, mother, 
mother-in-law, brother, brother-in-law, sister, sister-in-law, son, son-in-law, daughter, daughter-
in-law, niece, nephew, aunt, uncle, first cousin, and separated spouse.  Where a member of an 
immediate family has that status because of that person’s relationship to a spouse (e.g., father-in-
law), that status shall also apply to a relative of a domestic partner.  For purposes of this Section, 
a member of the Board is deemed to exercise authority over all employees of the Contractor. 

G. If the Contractor has contracts with the City that in the aggregate during any 
twelve-month period have a value of more than One Million Dollars ($1,000,000) and such 
amount constitutes more than fifty percent (50%) of the Contractor’s total revenues, then the 
Contractor must have a minimum of five (5) persons on its Board. 



Appendix A July 2010 Final 
 

 

Page 4 of 46 

H. Paragraphs D-H of this Section 2.02 apply only if Contractor is a not-for-profit 
corporation. 

Section 2.03  Fair Practices 

A. The Contractor and each person signing on its behalf certifies, under penalties of 
perjury, that to the best of its, his or her knowledge and belief: 

1. The prices and other material terms set forth in this Agreement have been 
arrived at independently, without collusion, consultation, communication, or agreement 
with any other bidder or proposer or with any competitor as to any matter relating to such 
prices or terms for the purpose of restricting competition; 

2. Unless otherwise required by Law or where a schedule of rates or prices is 
uniformly established by a government agency through regulation, policy or directive, the 
prices and other material terms set forth in this Agreement which have been quoted in 
this Agreement and on the bid or proposal submitted by the Contractor have not been 
knowingly disclosed by the Contractor, directly or indirectly, to any other bidder or 
proposer or to any competitor prior to the bid or proposal opening; and 

3. No attempt has been made or will be made by the Contractor to induce any 
other person or entity to submit or not to submit a bid or proposal for the purpose of 
restricting competition. 

B. The fact that the Contractor (i) has published price lists, rates, or tariffs covering 
items being procured, (ii) has informed prospective customers of proposed or pending 
publication of new or revised price lists for such items, or (iii) has sold the same items to other 
customers at the same prices and/or terms being bid or proposed, does not constitute, without 
more, a disclosure within the meaning of this Section. 

Section 2.04  VENDEX 

The Contractor represents and warrants that it and its principals have duly executed and 
filed all required VENDEX Questionnaires and, if applicable, Certificates of No Change, 
pursuant to PPB Rule § 2-08 and in accordance with the policies and procedures of the Mayor’s 
Office of Contract Services.  The Contractor understands that the Department's reliance upon the 
completeness and veracity of the information stated therein is a material condition to the 
execution of this Agreement, and represents and warrants that the information it and its 
principals have provided is accurate and complete. 

Section 2.05  Political Activity 

The Contractor’s provision of services under this Agreement shall not include any 
partisan political activity or any activity to further the election or defeat of any candidate for 
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public, political, or party office, nor shall any of the funds provided under this Agreement be 
used for such purposes. 

Section 2.06  Religious Activity 

There shall be no religious worship, instruction or proselytizing as part of or in 
connection with the Contractor’s provision of services under this Agreement, nor shall any of the 
funds provided under this Agreement be used for such purposes. 

Section 2.07  Unlawful Discriminatory Practices: Admin. Code § 6-123 

As required by Admin. Code § 6-123, the Contractor will not engage in any unlawful 
discriminatory practice as defined in and pursuant to the terms of Title 8 of the City 
Administrative Code.  The Contractor shall include a provision in any agreement with a first-
level subcontractor performing services under this Agreement for an amount in excess of Fifty 
Thousand Dollars ($50,000) that such subcontractor shall not engage in any such unlawful 
discriminatory practice.  

Section 2.08  Bankruptcy and Reorganization  

In the event that the Contractor files for bankruptcy or reorganization under Chapter 
Seven or Chapter Eleven of the United States Bankruptcy Code, the Contractor shall disclose 
such action to the Department within seven (7) days of filing.   

ARTICLE 3 - ASSIGNMENT AND SUBCONTRACTING 

Section 3.01  Assignment 

A. The Contractor shall not assign, transfer, convey or otherwise dispose of this 
Agreement, or the right to execute it, or the right, title or interest in or to it or any part of it, or 
assign, by power of attorney or otherwise, any of the monies due or to become due under this 
Agreement, without the prior written consent of the Commissioner.  The giving of any such 
consent to a particular assignment shall not dispense with the necessity of such consent to any 
further or other assignments.  Any such assignment, transfer, conveyance or other disposition 
without such written consent shall be void. 

B. Before entering into any such assignment, transfer, conveyance or other disposal 
of this Agreement, the Contractor shall submit a written request for approval to the Department 
giving the name and address of the proposed assignee.  The proposed assignee’s VENDEX 
questionnaire must be submitted within thirty (30) Days after the ACCO has granted preliminary 
written approval of the proposed assignee, if required.  Upon the request of the Department, the 
Contractor shall provide any other information demonstrating that the proposed assignee has the 
necessary facilities, skill, integrity, past experience and financial resources to perform the 
specified services in accordance with the terms and conditions of this Agreement.  The Agency 
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shall make a final determination in writing approving or disapproving the assignee after 
receiving all requested information. 

C. Failure to obtain the prior written consent to such an assignment, transfer, 
conveyance, or other disposition may result in the revocation and annulment of this Agreement, 
at the option of the Commissioner.  The City shall thereupon be relieved and discharged from 
any further liability and obligation to the Contractor, its assignees, or transferees, who shall 
forfeit all monies earned under this Agreement, except so much as may be necessary to pay the 
Contractor’s employees. 

D. The provisions of this Section shall not hinder, prevent, or affect an assignment 
by the Contractor for the benefit of its creditors made pursuant to the Laws of the State. 

E. This Agreement may be assigned, in whole or in part, by the City to any 
corporation, agency, or instrumentality having authority to accept such assignment.  The City 
shall provide the Contractor with written notice of any such assignment. 

Section 3.02  Subcontracting 

A. The Contractor shall not enter into any subcontract for the performance of its 
obligations, in whole or in part, under this Agreement without the prior approval by the 
Department of the subcontractor.  All subcontracts must be in writing. 

B. Prior to entering into any subcontract for an amount greater than Five Thousand 
Dollars ($5,000), the Contractor shall submit a written request for the approval of the proposed 
subcontractor to the Department giving the name and address of the proposed subcontractor and 
the portion of the services that it is to perform and furnish.  At the request of the Department, a 
copy of the proposed subcontract shall be submitted to the Department.  The proposed 
subcontractor’s VENDEX Questionnaire must be submitted, if required, within thirty (30) Days 
after the ACCO has granted preliminary approval of the proposed subcontractor.  Upon the 
request of the Department, the Contractor shall provide any other information demonstrating that 
the proposed subcontractor has the necessary facilities, skill, integrity, past experience and 
financial resources to perform the specified services in accordance with the terms and conditions 
of this Agreement.  The Agency shall make a final determination in writing approving or 
disapproving the subcontractor after receiving all requested information.  For proposed 
subcontracts that do not exceed Twenty-five Thousand Dollars ($25,000), the Department’s 
approval shall be deemed granted if the Department does not issue a written approval or 
disapproval within forty-five (45) Days of the Department’s receipt of the written request for 
approval or, if applicable, within forty-five (45) Days of the Department’s acknowledged receipt 
of fully completed VENDEX Questionnaires for the subcontractor. 

C. All subcontracts shall contain provisions specifying that: 

1. The work performed by the subcontractor must be in accordance with the 
terms of the agreement between the City and the Contractor; 
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2. Nothing contained in the agreement between the Contractor and the 
subcontractor shall impair the rights of the City; 

3. Nothing contained in the agreement between the Contractor and the 
subcontractor, or under the agreement between the City and the Contractor, shall create 
any contractual relation between the subcontractor and the City; and 

4. The subcontractor specifically agrees to be bound by Section 4.07 and 
Article 5 of this Appendix A and specifically agrees that the City may enforce such 
provisions directly against the subcontractor as if the City were a party to the subcontract. 

D. The Contractor agrees that it is as fully responsible to the Department for the acts 
and omissions of its subcontractors and of persons either directly or indirectly employed by such 
subcontractors as it is for the acts and omissions of any person directly employed by it. 

E. For determining the value of a subcontract, all subcontracts with the same 
subcontractor shall be aggregated.  

F. The Department may revoke the approval of a subcontractor granted or deemed 
granted pursuant to Paragraphs (A) and (B) of this section if revocation is deemed to be in the 
interest of the City in writing on no less than ten (10) Days notice unless a shorter period is 
warranted by considerations of health, safety, integrity issues or other similar factors.  Upon the 
effective date of such revocation, the Contractor shall cause the subcontractor to cease all work 
under the Agreement.  The City shall not incur any further obligation for services performed by 
such subcontractor pursuant to this Agreement beyond the effective date of the revocation.  The 
City shall pay for services provided by the subcontractor in accordance with this Agreement 
prior to the effective date of revocation.         

G. The Department’s approval of a subcontractor shall not relieve the Contractor of 
any of its responsibilities, duties and liabilities under this Agreement.  At the request of the 
Department, the Contractor shall provide the Department a copy of any subcontract.   

H. Individual employer-employee contracts are not subcontracts subject to the 
requirements of this Section.   

ARTICLE 4 - LABOR PROVISIONS 

Section 4.01  Independent Contractor Status 

The Contractor and the Department agree that the Contractor is an independent contractor 
and not an employee of the Department or the City.  Accordingly, neither the Contractor nor its 
employees or agents will hold themselves out as, or claim to be, officers or employees of the 
City, or of any department, agency or unit of the City, by reason of this Agreement, and they will 
not, by reason of this Agreement, make any claim, demand or application to or for any right or 
benefit applicable to an officer or employee of the City, including, but not limited to, Workers’ 
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Compensation coverage, Disability Benefits coverage, Unemployment Insurance benefits, Social 
Security coverage or employee retirement membership or credit. 

Section 4.02  Employees 

All persons who are employed by the Contractor and all consultants or independent 
contractors who are retained by the Contractor to perform services under this Agreement are 
neither employees of the City nor under contract with the City.  The Contractor, and not the City, 
is responsible for their work, direction, compensation, and personal conduct while engaged under 
this Agreement.  Nothing in the Agreement shall impose any liability or duty on the City for the 
acts, omissions, liabilities or obligations of the Contractor, or any officer, employee, or agent of 
the Contractor, or for taxes of any nature, or for any right or benefit applicable to an officer or 
employee of the City, including, but not limited to, Workers’ Compensation coverage, Disability 
Benefits coverage, Unemployment Insurance benefits, Social Security coverage or employee 
retirement membership or credit.  Except as specifically stated in this Agreement, nothing in this 
Agreement shall impose any liability or duty on the City to any person or entity. 

Section 4.03  Removal of Individuals Performing Work 

The Contractor shall not have anyone perform work under this Agreement who is not 
competent, faithful and skilled in the work for which he or she shall be employed.  Whenever the 
Commissioner shall inform the Contractor, in writing, that any individual is, in his or her 
opinion, incompetent, unfaithful, or unskilled, such individual shall no longer perform work 
under this Agreement.  Prior to making a determination to direct a Contractor that an individual 
shall no longer perform work under this Agreement, the Commissioner shall provide the 
Contractor an opportunity to be heard on no less than five (5) Days’ written notice.  The 
Commissioner may direct the Contractor not to allow the individual from performing work under 
the Agreement pending the opportunity to be heard and the Commissioner’s determination. 

Section 4.04  Minimum Wage 

Except for those employees whose minimum wage is required to be fixed pursuant to 
Sections 220 or 230 of the New York State Labor Law or by City Administrative Code § 6-109, 
all persons employed by the Contractor in the performance of this Agreement shall be paid, 
without subsequent deduction or rebate, unless expressly authorized by Law, not less than the 
minimum wage as prescribed by Law.  Any breach of this Section shall be deemed a material 
breach of this Agreement. 

Section 4.05  Non-Discrimination: New York State Labor Law § 220-e 

A. If this Agreement is for the construction, alteration or repair of any public 
building or public work or for the manufacture, sale, or distribution of materials, equipment, or 
supplies, the Contractor agrees, as required by New York State Labor Law § 220-e, that: 
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1. In the hiring of employees for the performance of work under this 
Agreement or any subcontract hereunder, neither the Contractor, subcontractor, nor any 
person acting on behalf of such Contractor or subcontractor, shall by reason of race, 
creed, color, disability, sex or national origin discriminate against any citizen of the State 
of New York who is qualified and available to perform the work to which the 
employment relates; 

2. Neither the Contractor, subcontractor, nor any person on his or her behalf 
shall, in any manner, discriminate against or intimidate any employee hired for the 
performance of work under this Agreement on account of race, creed, color, disability, 
sex or national origin; 

3. There may be deducted from the amount payable to the Contractor by the 
City under this Agreement a penalty of Fifty Dollars ($50) for each person for each 
calendar day during which such person was discriminated against or intimidated in 
violation of the provisions of this Agreement; and 

4. This Agreement may be terminated by the City, and all monies due or to 
become due hereunder may be forfeited, for a second or any subsequent violation of the 
terms or conditions of this Section. 

B. The provisions of this Section shall be limited to operations performed within the 
territorial limits of the State of New York. 

Section 4.06  Non-Discrimination: Admin. Code § 6-108 

If this Agreement is for the construction, alteration or repair of buildings or the 
construction or repair of streets or highways, or for the manufacture, sale, or distribution of 
materials, equipment or supplies, the Contractor agrees, as required by New York City 
Administrative Code § 6-108, that: 

A. It shall be unlawful for any person engaged in the construction, alteration or repair 
of buildings or engaged in the construction or repair of streets or highways pursuant to a contract 
with the City or engaged in the manufacture, sale or distribution of materials, equipment or 
supplies pursuant to a contract with the City to refuse to employ or to refuse to continue in any 
employment any person on account of the race, color or creed of such person. 

B. It shall be unlawful for any person or any servant, agent or employee of any 
person, described in Paragraph A above, to ask, indicate or transmit, orally or in writing, directly 
or indirectly, the race, color, creed or religious affiliation of any person employed or seeking 
employment from such person, firm or corporation. 

C. Breach of the foregoing provisions shall be deemed a breach of a material 
provision of this Agreement. 

D. Any person, or the employee, manager or owner of or officer of such firm or 
corporation who shall violate any of the provisions of this Section shall, upon conviction thereof, 
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be punished by a fine of not more than One Hundred Dollars ($100) or by imprisonment for not 
more than thirty (30) Days, or both. 

Section 4.07  Non-Discrimination: E.O. 50 -- Equal Employment Opportunity 

A. This Agreement is subject to the requirements of City Executive Order No. 50 
(1980) (“E.O. 50”), as revised, and the rules set forth at 66 RCNY § 10-01 et seq.  No agreement 
will be awarded unless and until these requirements have been complied with in their entirety.  
The Contractor agrees that it: 

1. Will not discriminate unlawfully against any employee or applicant for 
employment because of race, creed, color, national origin, sex, age, disability, marital 
status, sexual orientation or citizenship status with respect to all employment decisions 
including, but not limited to, recruitment, hiring, upgrading, demotion, downgrading, 
transfer, training, rates of pay or other forms of compensation, layoff, termination, and all 
other terms and conditions of employment; 

2. Will not discriminate unlawfully in the selection of subcontractors on the 
basis of the owners’, partners’ or shareholders’ race, color, creed, national origin, sex, 
age, disability, marital status, sexual orientation, or citizenship status; 

3. Will state in all solicitations or advertisements for employees placed by or 
on behalf of the Contractor that all qualified applicants will receive consideration for 
employment without unlawful discrimination based on race, color, creed, national origin, 
sex, age, disability, marital status, sexual orientation or citizenship status, and that it is an 
equal employment opportunity employer; 

4. Will send to each labor organization or representative of workers with 
which it has a collective bargaining agreement or other contract or memorandum of 
understanding, written notification of its equal employment opportunity commitments 
under E.O. 50 and the rules and regulations promulgated thereunder; 

5. Will furnish before this Agreement is awarded all information and reports 
including an Employment Report which are required by E.O. 50, the rules and regulations 
promulgated thereunder, and orders of the City Department of Small Business Services, 
Division of Labor Services (“DLS”); and 

6. Will permit DLS to have access to all relevant books, records, and 
accounts for the purposes of investigation to ascertain compliance with such rules, 
regulations, and orders. 

B. The Contractor understands that in the event of its noncompliance with the 
nondiscrimination clauses of this Agreement or with any of such rules, regulations, or orders, 
such noncompliance shall constitute a material breach of this Agreement and noncompliance 
with E.O. 50 and the rules and regulations promulgated thereunder.  After a hearing held 
pursuant to the rules of DLS, the Director of DLS may direct the Commissioner to impose any or 
all of the following sanctions: 
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1. Disapproval of the Contractor; and/or 

2. Suspension or termination of the Agreement; and/or 

3. Declaring the Contractor in default; and/or 

4. In lieu of any of the foregoing sanctions, imposition of an employment 
program. 

C. Failure to comply with E.O. 50 and the rules and regulations promulgated 
thereunder in one or more instances may result in the Department declaring the Contractor to be 
non-responsible. 

D. The Contractor agrees to include the provisions of the foregoing Paragraphs in 
every subcontract or purchase order in excess of One Hundred Thousand Dollars ($100,000) to 
which it becomes a party unless exempted by E.O. 50 and the rules and regulations promulgated 
thereunder, so that such provisions will be binding upon each subcontractor or vendor.  The 
Contractor will take such action with respect to any subcontract or purchase order as may be 
directed by the Director of DLS as a means of enforcing such provisions including sanctions for 
noncompliance.  A supplier of unfinished products to the Contractor needed to produce the item 
contracted for shall not be considered a subcontractor or vendor for purposes of this Paragraph. 

E. The Contractor further agrees that it will refrain from entering into any 
subcontract or modification thereof subject to E.O. 50 and the rules and regulations promulgated 
thereunder with a subcontractor who is not in compliance with the requirements of E.O. 50 and 
the rules and regulations promulgated thereunder.  A supplier of unfinished products to the 
Contractor needed to produce the item contracted for shall not be considered a subcontractor for 
purposes of this Paragraph. 

F. Nothing contained in this Section shall be construed to bar any religious or 
denominational institution or organization, or any organization operated for charitable or 
educational purposes, that is operated, supervised or controlled by or in connection with a 
religious organization, from lawfully limiting employment or lawfully giving preference to 
persons of the same religion or denomination or from lawfully making such selection as is 
calculated by such organization to promote the religious principles for which it is established or 
maintained. 

ARTICLE 5 - RECORDS, 
AUDITS, REPORTS, AND INVESTIGATIONS 

Section 5.01  Books and Records 

The Contractor agrees to maintain separate and accurate books, records, documents and 
other evidence, and to utilize appropriate accounting procedures and practices, which sufficiently 
and properly reflect all direct and indirect costs of any nature expended in the performance of 
this Agreement. 



Appendix A July 2010 Final 
 

 

Page 12 of 46 

Section 5.02  Retention of Records 

The Contractor agrees to retain all books, records, and other documents relevant to this 
Agreement, including those required pursuant to Section 5.01, for six years after the final 
payment or expiration or termination of this Agreement, or for a period otherwise prescribed by 
Law, whichever is later.  In addition, if any litigation, claim, or audit concerning this Agreement 
has commenced before the expiration of the six-year period, the records must be retained until 
the completion of such litigation, claim, or audit.  Any books, records and other documents that 
are created in an electronic format in the regular course of business may be retained in an 
electronic format.  Any books, records, and other documents that are created in the regular 
course of business as a paper copy may be retained in an electronic format provided that the 
records satisfy the requirements of New York Civil Practice Law and Rules (“CPLR”) 4539(b), 
including the requirement that the reproduction is created in a manner “which does not permit 
additions, deletions, or changes without leaving a record of such additions, deletions, or 
changes.”  Furthermore, the Contractor agrees to waive any objection to the admissibility of any 
such books, records or other documents on the grounds that such documents do not satisfy CPLR 
4539(b). 

Section 5.03  Inspection 

A. At any time during the Agreement or during the record retention period set forth 
in section 5.02, the City, including the Department and the Department’s Office of the Inspector 
General, as well as City, State and federal auditors and any other persons duly authorized by the 
City shall, upon reasonable notice, have full access to and the right to examine and copy all 
books, records, and other documents maintained or retained by or on behalf of the Contractor 
pursuant to this Article.  Notwithstanding any provision herein regarding notice of inspection, all 
books, records and other documents of the Contractor kept pursuant to this Agreement shall be 
subject to immediate inspection, review, and copying by the Department’s Office of the 
Inspector General and/or the Comptroller without prior notice and at no additional cost to the 
City.  The Contractor shall make such books, records and other documents available for 
inspection in the City of New York or shall reimburse the City for expenses associated with the 
out-of-City inspection.   

B. The Department shall have the right to have representatives of the Department or 
of the City, State or federal government present to observe the services being performed. 

C. The Contractor shall not be entitled to final payment until the Contractor has 
complied with any request for inspection or access given under this Section. 

Section 5.04  Audit 

A. This Agreement and all books, records, documents, and other evidence required to 
be maintained or retained pursuant to this Agreement, including all vouchers or invoices 
presented for payment and the books, records, and other documents upon which such vouchers or 
invoices are based (e.g., reports, cancelled checks, accounts, and all other similar material), are 
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subject to audit by (i) the City, including the Comptroller, the Department, and the Department’s 
Office of the Inspector General, (ii) the State, (iii) the federal government, and (iv) other persons 
duly authorized by the City.  Such audits may include examination and review of the source and 
application of all funds whether from the City, the State, the federal government, private sources 
or otherwise. 

B. Audits by the City, including the Comptroller, the Department, and the 
Department’s Office of the Inspector General, are performed pursuant to the powers and 
responsibilities conferred by the Charter and the Admin. Code, as well as all orders, rules, and 
regulations promulgated pursuant to the Charter and Admin. Code. 

C. The Contractor shall submit any and all documentation and justification in 
support of expenditures or fees under this Agreement as may be required by the Department and 
by the Comptroller in the exercise of his/her powers under Law. 

D. The Contractor shall not be entitled to final payment until the Contractor has 
complied with the requirements of this Section. 

Section 5.05  No Removal of Records from Premises 

Where performance of this Agreement involves use by the Contractor of any City books, 
records, documents, or data (in hard copy, or electronic or other format now known or developed 
in the future) at City facilities or offices, the Contractor shall not remove any such data (in the 
format in which it originally existed, or in any other converted or derived format) from such 
facility or office without the prior written approval of the Department’s designated official.  
Upon the request by the Department at any time during the Agreement or after the Agreement 
has expired or terminated, the Contractor shall return to the Department any City books, records, 
documents, or data that has been removed from City premises. 

Section 5.06  Electronic Records 

As used in this Appendix A, the terms books, records, documents, and other data refer to 
electronic versions as well as hard copy versions. 

Section 5.07  Investigations Clause 

A. The Contractor agrees to cooperate fully and faithfully with any investigation, 
audit or inquiry conducted by a State or City agency or authority that is empowered directly or 
by designation to compel the attendance of witnesses and to examine witnesses under oath, or 
conducted by the Inspector General of a governmental agency that is a party in interest to the 
transaction, submitted bid, submitted proposal, contract, lease, permit, or license that is the 
subject of the investigation, audit or inquiry. 

B. 1. If any person who has been advised that his or her statement, and any 
information from such statement, will not be used against him or her in any subsequent criminal 
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proceeding refuses to testify before a grand jury or other governmental agency or authority 
empowered directly or by designation to compel the attendance of witnesses and to examine 
witnesses under oath concerning the award of or performance under any transaction, agreement, 
lease, permit, contract, or license entered into with the City, or State, or any political subdivision 
or public authority thereof, or the Port Authority of New York and New Jersey, or any local 
development corporation within the City, or any public benefit corporation organized under the 
Laws of the State, or; 

2. If any person refuses to testify for a reason other than the assertion of his or her 
privilege against self-incrimination in an investigation, audit or inquiry conducted by a City or 
State governmental agency or authority empowered directly or by designation to compel the 
attendance of witnesses and to take testimony under oath, or by the Inspector General of the 
governmental agency that is a party in interest in, and is seeking testimony concerning the award 
of, or performance under, any transaction, agreement, lease, permit, contract, or license entered 
into with the City, the State, or any political subdivision thereof or any local development 
corporation within the City, then; 

C. 1. The Commissioner or Agency Head whose agency is a party in interest to the 
transaction, submitted bid, submitted proposal, contract, lease, permit, or license shall convene a 
hearing, upon not less than five (5) Days written notice to the parties involved to determine if 
any penalties should attach for the failure of a person to testify. 

 2. If any non-governmental party to the hearing requests an adjournment, the 
Commissioner or Agency Head who convened the hearing may, upon granting the adjournment, 
suspend any contract, lease, permit, or license pending the final determination pursuant to 
Paragraph E below without the City incurring any penalty or damages for delay or otherwise. 

D. The penalties that may attach after a final determination by the Commissioner or 
 Agency Head may include but shall not exceed: 

 1.  The disqualification for a period not to exceed five (5) years from the date of an 
adverse determination for any person, or any entity of which such person was a member at the 
time the testimony was sought, from submitting bids for, or transacting business with, or entering 
into or obtaining any contract, lease, permit or license with or from the City; and/or 

 2.  The cancellation or termination of any and all such existing City contracts, leases, 
permits or licenses that the refusal to testify concerns and that have not been assigned as 
permitted under this Agreement, nor the proceeds of which pledged, to an unaffiliated and 
unrelated institutional lender for fair value prior to the issuance of the notice scheduling the 
hearing, without the City incurring any penalty or damages on account of such cancellation or 
termination; monies lawfully due for goods delivered, work done, rentals, or fees accrued prior 
to the cancellation or termination shall be paid by the City. 

E. The Commissioner or Agency Head shall consider and address in reaching his or 
her determination and in assessing an appropriate penalty the factors in Paragraphs (1) and (2) 
below.  He or she may also consider, if relevant and appropriate, the criteria established in 
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Paragraphs (3) and (4) below, in addition to any other information that may be relevant and 
appropriate: 

1. The party’s good faith endeavors or lack thereof to cooperate fully and faithfully 
with any governmental investigation or audit, including but not limited to the discipline, 
discharge, or disassociation of any person failing to testify, the production of accurate and 
complete books and records, and the forthcoming testimony of all other members, agents, 
assignees or fiduciaries whose testimony is sought. 

2. The relationship of the person who refused to testify to any entity that is a party to 
the hearing, including, but not limited to, whether the person whose testimony is sought has an 
ownership interest in the entity and/or the degree of authority and responsibility the person has 
within the entity. 

3. The nexus of the testimony sought to the subject entity and its contracts, leases, 
permits or licenses with the City. 

4. The effect a penalty may have on an unaffiliated and unrelated party or entity that 
has a significant interest in an entity subject to penalties under Paragraph D above, provided that 
the party or entity has given actual notice to the Commissioner or Agency Head upon the 
acquisition of the interest, or at the hearing called for in Paragraph (C)(1) above gives notice and 
proves that such interest was previously acquired.  Under either circumstance, the party or entity 
must present evidence at the hearing demonstrating the potential adverse impact a penalty will 
have on such person or entity. 

F. Definitions 

 1. The term “license” or “permit” as used in this Section shall be defined as a 
license, permit, franchise, or concession not granted as a matter of right. 

 2. The term “person” as used in this Section shall be defined as any natural person 
doing business alone or associated with another person or entity as a partner, director, officer, 
principal or employee. 

 3. The term “entity” as used in this Section shall be defined as any firm, partnership, 
corporation, association, or person that receives monies, benefits, licenses, leases, or permits 
from or through the City, or otherwise transacts business with the City. 

 4. The term “member” as used in this Section shall be defined as any person 
associated with another person or entity as a partner, director, officer, principal, or employee. 

G. In addition to and notwithstanding any other provision of this Agreement, the 
Commissioner or Agency Head may in his or her sole discretion terminate this Agreement upon 
not less than three (3) Days written notice in the event the Contractor fails to promptly report in 
writing to the City Commissioner of Investigation any solicitation of money, goods, requests for 
future employment or other benefits or thing of value, by or on behalf of any employee of the 
City or other person or entity for any purpose that may be related to the procurement or obtaining 
of this Agreement by the Contractor, or affecting the performance of this Agreement. 
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Section 5.08  Confidentiality 

A. The Contractor agrees to hold confidential, both during and after the completion 
or termination of this Agreement, all of the reports, information, or data, furnished to, or 
prepared, assembled or used by, the Contractor under this Agreement.  The Contractor agrees 
that such reports, information, or data shall not be made available to any person or entity without 
the prior written approval of the Department.  The Contractor agrees to maintain the 
confidentiality of such reports, information, or data by using a reasonable degree of care, and 
using at least the same degree of care that the Contractor uses to preserve the confidentiality of 
its own confidential information.  In the event that the data contains social security numbers or 
other Personal Identifying Information, as such term is defined in Paragraph B of this Section, 
the Contractor shall utilize best practice methods (e.g., encryption of electronic records) to 
protect the confidentiality of such data.  The obligation under this Section to hold reports, 
information or data confidential shall not apply where the City would be required to disclose 
such reports, information or data pursuant to the State Freedom of Information Law (“FOIL”), 
provided that the Contractor provides advance notice to the City, in writing or by e-mail, that it 
intends to disclose such reports, information or data and the City does not inform the contractor, 
in writing or by e-mail, that such reports, information, or data are not subject to disclosure under 
FOIL. 

B. The Contractor shall provide notice to the Department within three (3) days of the 
discovery by the Contractor of any breach of security, as defined in Admin. Code § 10-501(b), of 
any data, encrypted or otherwise, in use by the Contractor that contains social security numbers 
or other personal identifying information as defined in Admin. Code § 10-501 (“Personal 
Identifying Information”), where such breach of security arises out of the acts or omissions of the 
Contractor or its employees, subcontractors, or agents.  Upon the discovery of such security 
breach, the Contractor shall take reasonable steps to remediate the cause or causes of such 
breach, and shall provide notice to the Department of such steps.  In the event of such breach of 
security, without limiting any other right of the City, the City shall have the right to withhold 
further payments under this Agreement for the purpose of set-off in sufficient sums to cover the 
costs of notifications and/or other actions mandated by any Law, or administrative or judicial 
order, to address the breach, and including any fines or disallowances imposed by the State or 
federal government as a result of the disclosure.  The City shall also have the right to withhold 
further payments hereunder for the purpose of set-off in sufficient sums to cover the costs of 
credit monitoring services for the victims of such a breach of security by a national credit 
reporting agency, and/or any other commercially reasonable preventive measure.  The 
Department shall provide the Contractor with written notice and an opportunity to comment on 
such measures prior to implementation.  Alternatively, at the City’s discretion, or if monies 
remaining to be earned or paid under this Agreement are insufficient to cover the costs detailed 
above, the Contractor shall pay directly for the costs, detailed above, if any. 

C. The Contractor shall restrict access to confidential information to persons who 
have a legitimate work related purpose to access such information.  The Contractor agrees that it 
will instruct its officers, employees, and agents to maintain the confidentiality of any and all 
information required to be kept confidential by this Agreement. 
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D. The Contractor, and its officers, employees, and agents shall notify the 
Department, at any time either during or after completion or termination of this Agreement, of 
any intended statement to the press or any intended issuing of any material for publication in any 
media of communication (print, news, television, radio, Internet, etc.) regarding the services 
provided or the data collected pursuant to this Agreement at least twenty-four (24) hours prior to 
any statement to the press or at least five (5) business Days prior to the submission of the 
material for publication, or such shorter periods as are reasonable under the circumstances.  The 
Contractor may not issue any statement or submit any material for publication that includes 
confidential information as prohibited by this Section 5.08. 

E. At the request of the Department, the Contractor shall return to the Department 
any and all confidential information in the possession of the Contractor or its subcontractors.  If 
the Contractor or its subcontractors are legally required to retain any confidential information, 
the Contractor shall notify the Department in writing and set forth the confidential information 
that it intends to retain and the reasons why it is legally required to retain such information.  The 
Contractor shall confer with the Department, in good faith, regarding any issues that arise from 
the Contractor retaining such confidential information.  If the Department does not request such 
information, or the Law does not require otherwise, such information shall be maintained in 
accordance with the requirements set forth in Section 5.02.   

F. A breach of this Section shall constitute a material breach of this Agreement for 
which the Department may terminate this Agreement pursuant to Article 10.  The Department 
reserves any and all other rights and remedies in the event of unauthorized disclosure. 

ARTICLE 6 - COPYRIGHTS,  
PATENTS, INVENTIONS, AND ANTITRUST 

Section 6.01  Copyrights 

A. Any reports, documents, data, photographs, deliverables, and/or other materials 
produced pursuant to this Agreement, and any and all drafts and/or other preliminary materials in 
any format related to such items produced pursuant to this Agreement, shall upon their creation 
become the exclusive property of the City. 

B. Any reports, documents, data, photographs, deliverables, and/or other materials 
provided pursuant to this Agreement (“Copyrightable Materials”) shall be considered “work-
made-for-hire” within the meaning and purview of Section 101 of the United States Copyright 
Act, 17 U.S.C. § 101, and the City shall be the copyright owner thereof and of all aspects, 
elements and components thereof in which copyright protection might exist.  To the extent that 
the Copyrightable Materials do not qualify as “work-made-for-hire,” the Contractor hereby 
irrevocably transfers, assigns and conveys exclusive copyright ownership in and to the 
Copyrightable Materials to the City, free and clear of any liens, claims, or other encumbrances.  
The Contractor shall retain no copyright or intellectual property interest in the Copyrightable 
Materials.  The Copyrightable Materials shall be used by the Contractor for no purpose other 
than in the performance of this Agreement without the prior written permission of the City.  The 
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Department may grant the Contractor a license to use the Copyrightable Materials on such terms 
as determined by the Department and set forth in the license. 

C. The Contractor acknowledges that the City may, in its sole discretion, register 
copyright in the Copyrightable Materials with the United States Copyright Office or any other 
government agency authorized to grant copyright registrations.  The Contractor shall fully 
cooperate in this effort, and agrees to provide any and all documentation necessary to accomplish 
this. 

D. The Contractor represents and warrants that the Copyrightable Materials:  (i) are 
wholly original material not published elsewhere (except for material that is in the public 
domain); (ii) do not violate any copyright Law; (iii) do not constitute defamation or invasion of 
the right of privacy or publicity; and (iv) are not an infringement, of any kind, of the rights of 
any third party.  To the extent that the Copyrightable Materials incorporate any non-original 
material, the Contractor has obtained all necessary permissions and clearances, in writing, for the 
use of such non-original material under this Agreement, copies of which shall be provided to the 
City upon execution of this Agreement. 

E. If the services under this Agreement are supported by a federal grant of funds, the 
federal and State government reserves a royalty-free, non-exclusive irrevocable license to 
reproduce, publish, or otherwise use and to authorize others to use, for federal or State 
government purposes, the copyright in any Copyrightable Materials developed under this 
Agreement. 

F. If the Contractor publishes a work dealing with any aspect of performance under 
this Agreement, or with the results of such performance, the City shall have a royalty-free, non-
exclusive irrevocable license to reproduce, publish, or otherwise use such work for City 
governmental purposes. 

Section 6.02  Patents and Inventions 

The Contractor shall promptly and fully report to the Department any discovery or 
invention arising out of or developed in the course of performance of this Agreement.  If the 
services under this Agreement are supported by a federal grant of funds, the Contractor shall 
promptly and fully report to the federal government for the federal government to make a 
determination as to whether patent protection on such invention shall be sought and how the 
rights in the invention or discovery, including rights under any patent issued thereon, shall be 
disposed of and administered in order to protect the public interest. 

Section 6.03  Pre-existing Rights 

In no case shall Sections 6.01 and 6.02 apply to, or prevent the Contractor from asserting 
or protecting its rights in any discovery, invention, report, document, data, photograph, 
deliverable, or other material in connection with or produced pursuant to this Agreement that 
existed prior to or was developed or discovered independently from the activities directly related 
to this Agreement. 
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Section 6.04  Antitrust 

The Contractor hereby assigns, sells, and transfers to the City all right, title and interest in 
and to any claims and causes of action arising under the antitrust laws of the State or of the 
United States relating to the particular goods or services procured by the City under this 
Agreement. 

ARTICLE 7 - INSURANCE 

Section 7.01  Agreement to Insure 

The Contractor shall not commence performing services under this Agreement unless and 
until all insurance required by this Article is in effect, and shall ensure continuous insurance 
coverage in the manner, form, and limits required by this Article throughout the term of the 
Agreement. 

Section 7.02  Commercial General Liability Insurance 

A. The Contractor shall maintain Commercial General Liability Insurance covering 
the Contractor as Named Insured and the City as an Additional Insured in the amount of at least 
One Million Dollars ($1,000,000) per occurrence.  Such insurance shall protect the City and the 
Contractor from claims for property damage and/or bodily injury, including death that may arise 
from any of the operations under this Agreement.  Coverage under this insurance shall be at least 
as broad as that provided by the most recently issued Insurance Services Office (“ISO”) Form 
CG 0001, shall contain no exclusions other than as required by law or as approved by the 
Department, and shall be "occurrence" based rather than “claims-made.” 

B. Such Commercial General Liability Insurance shall name the City, together with 
its officials and employees, as an Additional Insured with coverage at least as broad as the most 
recently issued ISO Form CG 20 10. 

C. The Contractor shall ensure that each subcontractor adds the City, together with 
its officials and employees, as an Additional Insured under all Commercial General Liability 
Insurance policies obtained by a subcontractor covering work performed by such subcontractor 
under this Agreement with coverage at least as broad as the most recently issued ISO Form CG 
20 26. 
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Section 7.03  Professional Liability Insurance 

A. At the Department’s direction, if professional services are provided pursuant to 
this Agreement, the Contractor shall maintain and submit evidence of Professional Liability 
Insurance appropriate to the type(s) of such services to be provided under this Agreement in the 
amount of at least Two Million Dollars ($2,000,000) per claim.  The policy or policies shall 
include an endorsement to cover the liability assumed by the Contractor under this Agreement 
arising out of the negligent performance of professional services or caused by an error, omission 
or negligent act of the Contractor or anyone employed by the Contractor. 

B. All subcontractors of the Contractor providing professional services under this 
Agreement for which Professional Liability Insurance is reasonably commercially available shall 
also maintain such insurance in the amount of at least One Million Dollars ($1,000,000) per 
claim, and the Contractor shall provide to the Department, at the time of the request for 
subcontractor approval, evidence of such Professional Liability Insurance on forms acceptable to 
the Department. 

C. Claims-made policies will be accepted for Professional Liability Insurance.  All 
such policies shall have an extended reporting period option or automatic coverage of not less 
than two (2) years.  If available as an option, the Contractor shall purchase extended reporting 
period coverage effective on cancellation or termination of such insurance unless a new policy is 
secured with a retroactive date, including at least the last policy year. 

Section 7.04  Workers’ Compensation, Disability Benefits, and Employer’s 
Liability Insurance 

The Contractor shall maintain, and ensure that each subcontractor maintains, Workers’ 
Compensation Insurance, Disability Benefits Insurance, and Employer’s Liability Insurance in 
accordance with the Laws of the State on behalf of, or with regard to, all employees providing 
services under this Agreement. 

Section 7.05  Unemployment Insurance 

To the extent required by Law, the Contractor shall provide Unemployment Insurance for 
its employees. 

Section 7.06  Business Automobile Liability Insurance 

 A. If vehicles are used in the provision of services under this Agreement, then the 
Contractor shall maintain Business Automobile Liability insurance in the amount of at least One 
Million Dollars ($1,000,000) each accident combined single limit for liability arising out of 
ownership, maintenance or use of any owned, non-owned, or hired vehicles to be used in 
connection with this Agreement.  Coverage shall be at least as broad as ISO Form CA0001, ed. 
10/01. 
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B. If vehicles are used for transporting hazardous materials, the Business 
Automobile Liability Insurance shall be endorsed to provide pollution liability broadened 
coverage for covered vehicles (endorsement CA 99 48) as well as proof of MCS-90. 

 

Section 7.07  General Requirements for Insurance Coverage and Policies 

 A. All required insurance policies shall be maintained with companies that may 
lawfully issue the required policy and have an A.M. Best rating of at least A- / “VII” or a 
Standard and Poor’s rating of at least A, unless prior written approval is obtained from the City 
Law Department. 
 B. All insurance policies shall be primary (and non-contributing) to any insurance or 
self-insurance maintained by the City. 
 C. The Contractor shall be solely responsible for the payment of all premiums for all 
required insurance policies and all deductibles or self-insured retentions to which such policies 
are subject, whether or not the City is an insured under the policy. 
 D. There shall be no self-insurance program with regard to any insurance required 
under this Article unless approved in writing by the Commissioner.  Any such self-insurance 
program shall provide the City with all rights that would be provided by traditional insurance 
required under this Article, including but not limited to the defense obligations that insurers are 
required to undertake in liability policies. 
 E. The City’s limits of coverage for all types of insurance required under this Article 
shall be the greater of (i) the minimum limits set forth in this Article or (ii) the limits provided to 
the Contractor as Named Insured under all primary, excess, and umbrella policies of that type of 
coverage. 

F. All insurance policies required pursuant to Sections 7.02 and 7.03 shall contain 
the following endorsement: “This policy may not be cancelled, terminated, modified or changed 
for any reason other than non-payment unless thirty (30) Days prior written notice is sent by the 
Insurance Company to the Named Insured, the Commissioner [insert Agency], and to the New 
York City Comptroller, Attn: Office of Contract Administration, Municipal Building, One 
Centre Street, Room 1005, New York, New York 10007.  For non-payment, at least ten (10) 
Days written notice must be provided.” 

Section 7.08  Proof of Insurance 

 A. For Workers’ Compensation Insurance, Disability Benefits Insurance, and 
Employer’s Liability Insurance, the Contractor shall file one of the following within ten (10) 
Days of award of this Agreement.  ACORD forms are not acceptable proof of workers’ 
compensation coverage. 

1. C-105.2 Certificate of Workers’ Compensation Insurance; 

2. U-26.3 -- State Insurance Fund Certificate of Workers’ Compensation 
Insurance; 

3. Request for WC/DB Exemption (Form CE-200);  
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4. Equivalent or successor forms used by the New York State Workers’ 
Compensation Board; or 

5. Other proof of insurance in a form acceptable to the City.   

B. For each policy required under this Agreement, except for Workers’ 
Compensation Insurance, Disability Benefits Insurance, Employer’s Liability Insurance, and 
Unemployment Insurance, the Contractor shall file a Certificate of Insurance with the 
Department within ten (10) Days of award of this Agreement.  All Certificates of Insurance shall 
be (a) in a form acceptable to the City and certify the issuance and effectiveness of such policies 
of insurance, each with the specified minimum limits; and (b) accompanied by the endorsement 
in the Contractor’s general liability policy by which the City has been made  an additional 
insured pursuant to Section 7.02(B).  All Certificate(s) of Insurance shall be accompanied by 
either a duly executed “Certification by Broker” in the form attached to this Appendix A or 
copies of all policies referenced in the Certificate of Insurance.  If complete policies have not yet 
been issued, binders are acceptable, until such time as the complete policies have been issued, at 
which time such policies shall be submitted.   

C. Certificates of Insurance confirming renewals of insurance shall be submitted to 
the Commissioner prior to the expiration date of coverage of policies required under this Article.  
Such Certificates of Insurance shall comply with the requirements of Section 7.08 (A) and 
Section 7.08(B), as applicable. 

D. The Contractor shall provide the City with a copy of any policy required under 
this Article upon the demand for such policy by the Commissioner or the New York City Law 
Department. 

E.   Acceptance by the Commissioner of a certificate or a policy does not excuse the 
Contractor from maintaining policies consistent with all provisions of this Article (and ensuring 
that subcontractors maintain such policies) or from any liability arising from its failure to do so. 

Section 7.09  Miscellaneous 

A. Where notice of loss, damage, occurrence, accident, claim or suit is required 
under a policy maintained in accordance with this Article, the Contractor shall notify in writing 
all insurance carriers that issued potentially responsive policies of any such event relating to any 
operations under this Agreement (including notice to Commercial General Liability Insurance 
carriers for events relating to the Contractor’s own employees) no later than twenty (20) Days 
after such event.  Such notice shall expressly specify that “this notice is being given on behalf of 
the City of New York as Additional Insured as well as the Named Insured.”  Such notice shall 
also contain the following information: the number of the insurance policy, the name of the 
named insured, the date and location of the damage, occurrence, or accident, and the identity of 
the persons or things injured, damaged, or lost.  The Contractor shall simultaneously send a copy 
of such notice to the City of New York c/o Insurance Claims Specialist, Affirmative Litigation 
Division, New York City Law Department, 100 Church Street, New York, New York 10007. 
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B. The Contractor’s failure to maintain any of the insurance required by this Article 
shall constitute a material breach of this Agreement.  Such breach shall not be waived or 
otherwise excused by any action or inaction by the City at any time. 

C. Insurance coverage in the minimum amounts required in this Article shall not 
relieve the Contractor or its subcontractors of any liability under this Agreement, nor shall it 
preclude the City from exercising any rights or taking such other actions as are available to it 
under any other provisions of this Agreement or Law. 

D. The Contractor waives all rights against the City, including its officials and 
employees for any damages or losses that are covered under any insurance required under this 
Article (whether or not such insurance is actually procured or claims are paid thereunder) or any 
other insurance applicable to the operations of the Contractor and/or its subcontractors in the 
performance of this Agreement. 

ARTICLE 8 - PROTECTION OF PERSONS AND PROPERTY 
AND INDEMNIFICATION 

Section 8.01  Reasonable Precautions 

The Contractor shall take all reasonable precautions to protect all persons and the 
property of the City and of others from damage, loss or injury resulting from the Contractor’s 
and/or its subcontractors’ operations under this Agreement. 

Section 8.02  Protection of City Property 

The Contractor assumes the risk of, and shall be responsible for, any loss or damage to 
City property, including property and equipment leased by the City, used in the performance of 
this Agreement, where such loss or damage is caused by any tortious act, or failure to comply 
with the provisions of this Agreement or of Law by the Contractor, its officers, employees, 
agents or subcontractors. 

Section 8.03  Indemnification 

The Contractor shall defend, indemnify and hold the City, its officers and employees 
harmless from any and all claims (even if the allegations of the lawsuit are without merit) or 
judgments for damages on account of any injuries or death to any person or damage to any 
property and from costs and expenses to which the City, its officers and employees may be 
subjected or which it may suffer or incur allegedly arising out of or in connection with any 
operations of the Contractor and/or its subcontractors to the extent resulting from any negligent 
act of commission or omission, any intentional tortious act, or failure to comply with the 
provisions of this Agreement or of the Laws.  Insofar as the facts or Law relating to any claim 
would preclude the City from being completely indemnified by the Contractor, the City shall be 
partially indemnified by the Contractor to the fullest extent permitted by Law. 
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Section 8.04  Infringement Indemnification 

The Contractor shall defend, indemnify and hold the City harmless from any and all 
claims (even if the allegations of the lawsuit are without merit) or judgments for damages and 
from costs and expenses to which the City may be subject to or which it may suffer or incur 
allegedly arising out of or in connection with any infringement by the Contractor of any 
copyright, trade secrets, trademark or patent rights or any other property or personal right of any 
third party by the Contractor and/or its subcontractors in the performance of this Agreement.  
The Contractor shall defend, indemnify, and hold the City harmless regardless of whether or not 
the alleged infringement arises out of compliance with the Agreement’s scope of services/scope 
of work. Insofar as the facts or Law relating to any claim would preclude the City from being 
completely indemnified by the Contractor, the City shall be partially indemnified by the 
Contractor to the fullest extent permitted by Law. 

Section 8.05  Indemnification Obligations Not Limited By Insurance Obligation 

The indemnification provisions set forth in this Article shall not be limited in any way by 
the Contractor’s obligations to obtain and maintain insurance as provided in this Agreement. 

Section 8.06  Actions By or Against Third Parties 

A. In the event any claim is made or any action brought in any way relating to 
Agreement, other than an action between the City and the Contractor, the Contractor shall 
diligently render to the City without additional compensation all assistance which the City may 
reasonably require of the Contractor. 

B. The Contractor shall report to the Department in writing within five (5) business 
Days of the initiation by or against the Contractor of any legal action or proceeding in connection 
with or relating to this Agreement. 

Section 8.07  Withholding of Payments 

A. In the event that any claim is made or any action is brought against the City for 
which the Contractor may be required to indemnify the City pursuant to this Agreement, the City 
shall have the right to withhold further payments under this Agreement for the purpose of set-off 
in sufficient sums to cover the said claim or action. 

B. In the event that any City property is lost or damaged as set forth in Section 8.02, 
except for normal wear and tear, the City shall have the right to withhold further payments under 
this Agreement for the purpose of set-off in sufficient sums to cover such loss or damage. 

C. The City shall not, however, impose a setoff in the event that an insurance 
company that provided liability insurance pursuant to Article 7 above has accepted the City's 
tender of the claim or action without a reservation of rights. 
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D. The Department may, at its option, withhold for purposes of set-off any monies 
due to the Contractor under this Agreement up to the amount of any disallowances or questioned 
costs resulting from any audits of the Contractor or to the amount of any overpayment to the 
Contractor with regard to this Agreement. 

E. The rights and remedies of the City provided for in this Section shall not be 
exclusive and are in addition to any other rights and remedies provided by Law or this 
Agreement. 

Section 8.08  No Third Party Rights 

The provisions of this Agreement shall not be deemed to create any right of action in 
favor of third parties against the Contractor or the City or their respective officers and 
employees. 

ARTICLE 9 - CONTRACT CHANGES 

Section 9.01  Contract Changes 

Changes to this Agreement may be made only as duly authorized by the ACCO or his or 
her designee and in accordance with the PPB Rules.  Any amendment or change to this 
Agreement shall not be valid unless made in writing and signed by authorized representatives of 
both parties.  Contractors deviating from the requirements of this Agreement without a duly 
approved and executed change order document, or written contract modification or amendment, 
do so at their own risk. 

Section 9.02  Changes Through Fault of Contractor 

In the event that any change is required in the data, documents, deliverables, or other 
services to be provided under this Agreement because of negligence or error of the Contractor, 
no additional compensation shall be paid to the Contractor for making such change, and the 
Contractor is obligated to make such change without additional compensation. 

ARTICLE 10 - TERMINATION, DEFAULT, AND REDUCTIONS IN FUNDING 

Section 10.01  Termination by the City Without Cause 

A. The City shall have the right to terminate this Agreement, in whole or in part, 
without cause, in accordance with the provisions of Section 10.05. 

B. If the City terminates this Agreement pursuant to this Section, the following 
provisions apply.  The City shall not incur or pay any further obligation pursuant to this 
Agreement beyond the termination date set by the City pursuant to Section 10.05.  The City shall 
pay for services provided in accordance with this Agreement prior to the termination date.  In 
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addition, any obligation necessarily incurred by the Contractor on account of this Agreement 
prior to receipt of notice of termination and falling due after the termination date shall be paid by 
the City in accordance with the terms of this Agreement.  In no event shall such obligation be 
construed as including any lease or other occupancy agreement, oral or written, entered into 
between the Contractor and its landlord. 

Section 10.02  Reductions in Federal, State and/or City Funding 

A. This Agreement is funded in whole or in part by funds secured from the federal, 
State and/or City governments.  Should there be a reduction or discontinuance of such funds by 
action of the federal, State and/or City governments, the City shall have, in its sole discretion, the 
right to terminate this Agreement in whole or in part, or to reduce the funding and/or level of 
services of this Agreement caused by such action by the federal, State and/or City governments, 
including, in the case of the reduction option, but not limited to, the reduction or elimination of 
programs, services or service components; the reduction or elimination of contract-reimbursable 
staff or staff-hours, and corresponding reductions in the budget of this Agreement and in the total 
amount payable under this Agreement.  Any reduction in funds pursuant to this Section shall be 
accompanied by an appropriate reduction in the services performed under this Agreement. 

B. In the case of the reduction option referred to in Paragraph A, above, any such 
reduction shall be effective as of the date set forth in a written notice thereof to the Contractor, 
which shall be not less than thirty (30) Days from the date of such notice.  Prior to sending such 
notice of reduction, the Department shall advise the Contractor that such option is being 
exercised and afford the Contractor an opportunity to make within seven (7) Days any 
suggestion(s) it may have as to which program(s), service(s), service component(s), staff or staff-
hours might be reduced or eliminated, provided, however, that the Department shall not be 
bound to utilize any of the Contractor’s suggestions and that the Department shall have sole 
discretion as to how to effectuate the reductions. 

C. If the City reduces funding pursuant to this Section, the following provisions 
apply.  The City shall pay for services provided in accordance with this Agreement prior to the 
reduction date.  In addition, any obligation necessarily incurred by the Contractor on account of 
this Agreement prior to receipt of notice of reduction and falling due after the reduction date 
shall be paid by the City in accordance with the terms of this Agreement.  In no event shall such 
obligation be construed as including any lease or other occupancy agreement, oral or written, 
entered into between the Contractor and its landlord. 

D. To the extent that the reduction in public funds is a result of the State determining 
that the Contractor may receive medical assistance funds pursuant to title eleven of article five of 
the Social Services Law to fund the services contained within the scope of a program under this 
Agreement, then the notice and effective date provisions of this section shall not apply, and the 
Department may reduce such public funds authorized under this Agreement by informing the 
Contractor of the amount of the reduction and revising attachments to this agreement as 
appropriate.   
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Section 10.03  Contractor Default 

A. The City shall have the right to declare the Contractor in default: 

1. Upon a breach by the Contractor of a material term or condition of this 
Agreement, including unsatisfactory performance of the services; 

2. Upon insolvency or the commencement of any proceeding by or against 
the Contractor, either voluntarily or involuntarily, under the Bankruptcy Code or relating 
to the insolvency, receivership, liquidation, or composition of the Contractor for the 
benefit of creditors; 

3. If the Contractor refuses or fails to proceed with the services under the 
Agreement when and as directed by the Commissioner; 

4. If the Contractor or any of its officers, directors, partners, five percent 
(5%) or greater shareholders, principals, or other employee or person substantially 
involved in its activities are indicted or convicted after execution of the Agreement under 
any state or federal law of any of the following: 

a. a criminal offense incident to obtaining or attempting to obtain or 
performing a public or private contract; 

b. fraud, embezzlement, theft, bribery, forgery, falsification, or 
destruction of records, or receiving stolen property; 

c. a criminal violation of any state or federal antitrust law; 

d. violation of the Racketeer Influence and Corrupt Organization Act, 
18 U.S.C. § 1961 et seq., or the Mail Fraud Act, 18 U.S.C. § 1341 et seq., for acts 
in connection with the submission of bids or proposals for a public or private 
contract; 

e. conspiracy to commit any act or omission that would constitute 
grounds for conviction or liability under any statute described in subparagraph (d) 
above; or 

f. an offense indicating a lack of business integrity that seriously and 
directly affects responsibility as a City vendor. 

5. If the Contractor or any of its officers, directors, partners, five percent 
(5%) or greater shareholders, principals, or other employee or person substantially 
involved in its activities are subject to a judgment of civil liability under any state or 
federal antitrust law for acts or omissions in connection with the submission of bids or 
proposals for a public or private contract; or 

6. If the Contractor or any of its officers, directors, partners, five percent 
(5%) or greater shareholders, principals, or other employee or person substantially 
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involved in its activities makes or causes to be made any false, deceptive, or fraudulent 
material statement, or fail to make a required material statement in any bid, proposal, or 
application for City or other government work. 

B. The right to declare the Contractor in default shall be exercised by sending the 
Contractor a written notice of the conditions of default, signed by the Commissioner, setting 
forth the ground or grounds upon which such default is declared (“Notice to Cure”).  The 
Contractor shall have ten (10) Days from receipt of the Notice to Cure or any longer period that 
is set forth in the Notice to Cure to cure the default.  The Commissioner may temporarily 
suspend services under the Agreement pending the outcome of the default proceedings pursuant 
to this Section. 

C. If the conditions set forth in the Notice to Cure are not cured within the period set 
forth in the Notice to Cure, the Commissioner may declare the Contractor in default pursuant to 
this Section.  Before the Commissioner may exercise his or her right to declare the Contractor in 
default, the Commissioner shall give the Contractor an opportunity to be heard upon not less than 
five (5) business days notice.  The Commissioner may, in his or her discretion, provide for such 
opportunity to be in writing or in person.  Such opportunity to be heard shall not occur prior to 
the end of the cure period but notice of such opportunity to be heard may be given prior to the 
end of the cure period and may be given contemporaneously with the Notice to Cure. 

D. After the opportunity to be heard, the Commissioner may terminate the 
Agreement, in whole or in part, upon finding the Contractor in default pursuant to this Section, in 
accordance with the provisions of Section 10.05. 

E. The Commissioner, after declaring the Contractor in default, may have the 
services under the Agreement completed by such means and in such manner, by contract with or 
without public letting, or otherwise, as he or she may deem advisable in accordance with 
applicable PPB Rules.  After such completion, the Commissioner shall certify the expense 
incurred in such completion, which shall include the cost of re-letting.  Should the expense of 
such completion, as certified by the Commissioner, exceed the total sum which would have been 
payable under the Agreement if it had been completed by the Contractor, any excess shall be 
promptly paid by the Contractor upon demand by the City.  The excess expense of such 
completion, including any and all related and incidental costs, as so certified by the 
Commissioner, and any liquidated damages assessed against the Contractor, may be charged 
against and deducted out of monies earned by the Contractor. 

Section 10.04  Force Majeure 

A. For purposes of this Agreement, a force majeure event is an act or event beyond 
the control and without any fault or negligence of the Contractor (“Force Majeure Event”).  Such 
events may include, but are not limited to, fire, flood, earthquake, storm or other natural disaster, 
civil commotion, war, terrorism, riot, and labor disputes not brought about by any act or 
omission of the Contractor. 

B. In the event the Contractor cannot comply with the terms of the Agreement 
(including any failure by the Contractor to make progress in the performance of the services) 
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because of a Force Majeure Event, then the Contractor may ask the Commissioner to excuse the 
nonperformance and/or terminate the Agreement.  If the Commissioner, in his or her reasonable 
discretion, determines that the Contractor cannot comply with the terms of the Agreement 
because of a Force Majeure Event, then the Commissioner shall excuse the nonperformance and 
may terminate the Agreement.  Such a termination shall be deemed to be without cause. 

C. If the City terminates the Agreement pursuant to this Section, the following 
provisions apply.  The City shall not incur or pay any further obligation pursuant to this 
Agreement beyond the termination date.  The City shall pay for services provided in accordance 
with this Agreement prior to the termination date.  Any obligation necessarily incurred by the 
Contractor on account of this Agreement prior to receipt of notice of termination and falling due 
after the termination date shall be paid by the City in accordance with the terms of this 
Agreement. In no event shall such obligation be construed as including any lease or other 
occupancy agreement, oral or written, entered into between the Contractor and its landlord. 

Section 10.05  Procedures for Termination 

A. The Department and/or the City shall give the Contractor written notice of any 
termination of this Agreement.  Such notice shall specify the applicable provision(s) under which 
the Agreement is terminated and the effective date of the termination.  Except as otherwise 
provided in this Agreement, the notice shall comply with the provisions of this Section.  For 
termination without cause, the effective date of the termination shall not be less than ten (10) 
Days from the date the notice is personally delivered, or fifteen (15) Days from the date the 
notice is either sent by certified mail, return receipt requested, or sent by fax and deposited in a 
post office box regularly maintained by the United States Postal Service in a postage pre-paid 
envelope.  In the case of termination for default, the effective date of the termination shall be as 
set forth above for a termination without cause or such earlier date as the Commissioner may 
determine.  If the City terminates the Agreement in part, the Contractor shall continue the 
performance of the Agreement to the extent not terminated. 

B. Upon termination or expiration of this Agreement, the Contractor shall comply 
with the City close-out procedures, including but not limited to: 

1. Accounting for and refunding to the Department, within forty-five (45) 
Days, any unexpended funds which have been advanced to the Contractor pursuant to this 
Agreement; 

2. Furnishing within forty-five (45) Days an inventory to the Department of 
all equipment, appurtenances and property purchased through or provided under this 
Agreement and carrying out any Department or City directive concerning the disposition 
of such equipment, appurtenances and property; 

3. Turning over to the Department or its designees all books, records, 
documents and material specifically relating to this Agreement that the Department has 
requested be turned over; 
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4. Submitting to the Department, within ninety (90) Days, a final statement 
and report relating to the Agreement.  The report shall be made by a certified public 
accountant or a licensed public accountant; and 

5. Providing reasonable assistance to the Department in the transition, if any, 
to a new contractor. 

Section 10.06  Miscellaneous Provisions 

A. The Commissioner, in addition to any other powers set forth in this Agreement or 
by operation of Law, may suspend, in whole or in part, any part of the services to be provided 
under this Agreement whenever in his or her judgment such suspension is required in the best 
interest of the City.  If the Commissioner suspends this Agreement pursuant to this Section, the 
City shall not incur or pay any further obligation pursuant to this Agreement beyond the 
suspension date until such suspension is lifted.  The City shall pay for services provided in 
accordance with this Agreement prior to the suspension date.  In addition, any obligation 
necessarily incurred by the Contractor on account of this Agreement prior to receipt of notice of 
suspension and falling due during the suspension period shall be paid by the City in accordance 
with the terms of this Agreement. 

B. Notwithstanding any other provisions of this Agreement, the Contractor shall not 
be relieved of liability to the City for damages sustained by the City by virtue of the Contractor’s 
breach of the Agreement, and the City may withhold payments to the Contractor for the purpose 
of set-off in the amount of damages due to the City from the Contractor. 

C. The rights and remedies of the City provided in this Article shall not be exclusive 
and are in addition to all other rights and remedies provided by Law or under this Agreement. 

ARTICLE 11 - PROMPT PAYMENT AND ELECTRONIC FUNDS TRANSFER 

Section 11.01  Prompt Payment 

A. The prompt payment provisions of PPB Rule § 4-06 are applicable to payments 
made under this Agreement.  The provisions generally require the payment to the Contractor of 
interest on payments made after the required payment date, as set forth in the PPB Rules. 

B. The Contractor shall submit a proper invoice to receive payment, except where 
the Agreement provides that the Contractor will be paid at predetermined intervals without 
having to submit an invoice for each scheduled payment. 

C. Determination of interest due will be made in accordance with the PPB Rules and 
the applicable rate of interest shall be the rate in effect at the time of payment. 
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Section 11.02   Electronic Funds Transfer 

A. In accordance with Admin. Code § 6-107.1, the Contractor agrees to accept 
payments under this Agreement from the City by electronic funds transfer.  An electronic funds 
transfer is any transfer of funds, other than a transaction originated by check, draft, or similar 
paper instrument, which is initiated through an electronic terminal, telephonic instrument or 
computer or magnetic tape so as to order, instruct, or authorize a financial institution to debit or 
credit an account.  Prior to the first payment made under this Agreement, the Contractor shall 
designate one financial institution or other authorized payment agent and shall complete the 
“EFT Vendor Payment Enrollment Form” available from the Agency or at 
http://www.nyc.gov/dof in order to provide the commissioner of the Department of Finance with 
information necessary for the Contractor to receive electronic funds transfer payments through 
the designated financial institution or authorized payment agent.  The crediting of the amount of 
a payment to the appropriate account on the books of a financial institution or other authorized 
payment agent designated by the Contractor shall constitute full satisfaction by the City for the 
amount of the payment under this Agreement.  The account information supplied by the 
Contractor to facilitate the electronic funds transfer shall remain confidential to the fullest extent 
provided by Law. 

B. The Agency Head may waive the application of the requirements of this Section 
to payments on contracts entered into pursuant to Charter § 315.  In addition, the commissioner 
of the Department of Finance and the Comptroller may jointly issue standards pursuant to which 
the Agency may waive the requirements of this Section for payments in the following 
circumstances: (i) for individuals or classes of individuals for whom compliance imposes a 
hardship; (ii) for classifications or types of checks; or (iii) in other circumstances as may be 
necessary in the best interest of the City. 

C. This Section is applicable to contracts valued at Twenty-Five Thousand Dollars 
($25,000) and above. 

ARTICLE 12 - CLAIMS 

Section 12.01  Choice of Law 

This Agreement shall be deemed to be executed in the City and State of New York, 
regardless of the domicile of the Contractor, and shall be governed by and construed in 
accordance with the Laws of the State of New York (notwithstanding New York choice of law or 
conflict of law principles) and the Laws of the United States, where applicable. 

Section 12.02  Jurisdiction and Venue 

The parties agree that any and all claims asserted by or against the City arising under or 
related to this Agreement shall solely be heard and determined either in the courts of the United 
States located in the City or in the courts of the State located in the City and County of New 
York.  The parties shall consent to the dismissal and/or transfer of any claims asserted in any 
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other venue or forum to the proper venue or forum.  If the Contractor initiates any action in 
breach of this Section, the Contractor shall be responsible for and shall promptly reimburse the 
City for any attorneys’ fees incurred by the City in removing the action to a proper court 
consistent with this Section. 

Section 12.03  Resolution of Disputes 

A. Except as provided in Subparagraphs (A)(1) and (A)(2) below, all disputes 
between the City and the Contractor that arise under, or by virtue of, this Agreement shall be 
finally resolved in accordance with the provisions of this Section and PPB Rule § 4-09.  This 
procedure shall be the exclusive means of resolving any such disputes. 

1. This Section shall not apply to disputes concerning matters dealt with in 
other sections of the PPB Rules or to disputes involving patents, copyrights, trademarks, 
or trade secrets (as interpreted by the courts of New York State) relating to proprietary 
rights in computer software, or to termination other than for cause. 

2. For construction and construction-related services this Section shall apply 
only to disputes about the scope of work delineated by the Agreement, the interpretation 
of Agreement documents, the amount to be paid for extra work or disputed work 
performed in connection with the Agreement, the conformity of the Contractor’s work to 
the Agreement, and the acceptability and quality of the Contractor’s work; such disputes 
arise when the City Engineer, City Resident Engineer, City Engineering Audit Officer, or 
other designee of the Agency Head makes a determination with which the Contractor 
disagrees.  For construction, this Section shall not apply to termination of the Agreement 
for cause or other than for cause. 

B. All determinations required by this Section shall be clearly stated, with a reasoned 
explanation for the determination based on the information and evidence presented to the party 
making the determination.  Failure to make such determination within the time required by this 
Section shall be deemed a non-determination without prejudice that will allow application to the 
next level. 

C. During such time as any dispute is being presented, heard, and considered 
pursuant to this Section, the Agreement terms shall remain in full force and effect and, unless 
otherwise directed by the ACCO or Engineer, the Contractor shall continue to perform work in 
accordance with the Agreement and as directed by the ACCO or City Engineer, City Resident 
Engineer, City Engineering Audit Officer, or other designee of the Agency Head.  Failure of the 
Contractor to continue the work as directed shall constitute a waiver by the Contractor of any and 
all claims being presented pursuant to this Section and a material breach of contract. 

D. Presentation of Dispute to Agency Head. 

1. Notice of Dispute and Agency Response.  The Contractor shall present its 
dispute in writing (“Notice of Dispute”) to the Agency Head within the time specified 
herein, or, if no time is specified, within thirty (30) Days of receiving written notice of 
the determination or action that is the subject of the dispute.  This notice requirement 
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shall not be read to replace any other notice requirements contained in the Agreement.  
The Notice of Dispute shall include all the facts, evidence, documents, or other basis 
upon which the Contractor relies in support of its position, as well as a detailed 
computation demonstrating how any amount of money claimed by the Contractor in the 
dispute was arrived at.  Within thirty (30) Days after receipt of the complete Notice of 
Dispute, the ACCO or, in the case of construction or construction-related services, the 
City Engineer, City Resident Engineer, City Engineering Audit Officer, or other designee 
of the Agency Head, shall submit to the Agency Head all materials he or she deems 
pertinent to the dispute. Following initial submissions to the Agency Head, either party 
may demand of the other the production of any document or other material the 
demanding party believes may be relevant to the dispute. The requested party shall 
produce all relevant materials that are not otherwise protected by a legal privilege 
recognized by the courts of New York State.  Any question of relevancy shall be 
determined by the Agency Head whose decision shall be final. Willful failure of the 
Contractor to produce any requested material whose relevancy the Contractor has not 
disputed, or whose relevancy has been affirmatively determined, shall constitute a waiver 
by the Contractor of its claim. 

2. Agency Head Inquiry.  The Agency Head shall examine the material and 
may, in his or her discretion, convene an informal conference with the Contractor and the 
ACCO and, in the case of construction or construction-related services, the City 
Engineer, City Resident Engineer, City Engineering Audit Officer, or other designee of 
the Agency Head, to resolve the issue by mutual consent prior to reaching a 
determination.  The Agency Head may seek such technical or other expertise as he or she 
shall deem appropriate, including the use of neutral mediators, and require any such 
additional material from either or both parties as he or she deems fit.  The Agency Head’s 
ability to render, and the effect of, a decision hereunder shall not be impaired by any 
negotiations in connection with the dispute presented, whether or not the Agency Head 
participated therein.  The Agency Head may or, at the request of any party to the dispute, 
shall compel the participation of any other contractor with a contract related to the work 
of this Agreement and that contractor shall be bound by the decision of the Agency Head.  
Any contractor thus brought into the dispute resolution proceeding shall have the same 
rights and obligations under this Section as the Contractor initiating the dispute. 

3. Agency Head Determination.  Within thirty (30) Days after the receipt of 
all materials and information, or such longer time as may be agreed to by the parties, the 
Agency Head shall make his or her determination and shall deliver or send a copy of such 
determination to the Contractor and ACCO and, in the case of construction or 
construction-related services, the City Engineer, City Resident Engineer, City 
Engineering Audit Officer, or other designee of the Agency Head, together with a 
statement concerning how the decision may be appealed. 

4. Finality of Agency Head Decision.  The Agency Head’s decision shall be 
final and binding on all parties, unless presented to the Contract Dispute Resolution 
Board (“CDRB”) pursuant to this Section. The City may not take a petition to the CDRB.  
However, should the Contractor take such a petition, the City may seek, and the CDRB 
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may render, a determination less favorable to the Contractor and more favorable to the 
City than the decision of the Agency Head. 

E. Presentation of Dispute to the Comptroller.  Before any dispute may be brought 
by the Contractor to the CDRB, the Contractor must first present its claim to the Comptroller for 
his or her review, investigation, and possible adjustment. 

1. Time, Form, and Content of Notice.  Within thirty (30) Days of receipt of 
a decision by the Agency Head, the Contractor shall submit to the Comptroller and to the 
Agency Head a Notice of Claim regarding its dispute with the Agency. The Notice of 
Claim shall consist of (i) a brief statement of the substance of the dispute, the amount of 
money, if any, claimed and the reason(s) the Contractor contends the dispute was 
wrongly decided by the Agency Head; (ii) a copy of the decision of the Agency Head; 
and (iii) a copy of all materials submitted by the Contractor to the Agency, including the 
Notice of Dispute.  The Contractor may not present to the Comptroller any material not 
presented to the Agency Head, except at the request of the Comptroller. 

2. Agency Response.  Within thirty (30) Days of receipt of the Notice of 
Claim, the Agency shall make available to the Comptroller a copy of all material 
submitted by the Agency to the Agency Head in connection with the dispute.  The 
Agency may not present to the Comptroller any material not presented to the Agency 
Head, except at the request of the Comptroller. 

3. Comptroller Investigation.  The Comptroller may investigate the claim in 
dispute and, in the course of such investigation, may exercise all powers provided in 
Admin. Code §§ 7-201 and 7-203.  In addition, the Comptroller may demand of either 
party, and such party shall provide, whatever additional material the Comptroller deems 
pertinent to the claim, including original business records of the Contractor.  Willful 
failure of the Contractor to produce within fifteen (15) Days any material requested by 
the Comptroller shall constitute a waiver by the Contractor of its claim.  The Comptroller 
may also schedule an informal conference to be attended by the Contractor, Agency 
representatives, and any other personnel desired by the Comptroller. 

4. Opportunity of Comptroller to Compromise or Adjust Claim.  The 
Comptroller shall have forty-five (45) Days from his or her receipt of all materials 
referred to in Paragraph (E)(3) above to investigate the disputed claim.  The period for 
investigation and compromise may be further extended by agreement between the 
Contractor and the Comptroller, to a maximum of ninety (90) Days from the 
Comptroller’s receipt of all the materials.  The Contractor may not present its petition to 
the CDRB until the period for investigation and compromise delineated in this Paragraph 
has expired.  In compromising or adjusting any claim hereunder, the Comptroller may not 
revise or disregard the terms of the Agreement. 

F. Contract Dispute Resolution Board.  There shall be a Contract Dispute Resolution 
Board composed of: 
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1. the chief administrative law judge of the Office of Administrative Trials 
and Hearings (“OATH”) or his or her designated OATH administrative law judge, who 
shall act as chairperson, and may adopt operational procedures and issue such orders 
consistent with this Section as may be necessary in the execution of the CDRB’s 
functions, including, but not limited to, granting extensions of time to present or respond 
to submissions; 

2. the City Chief Procurement Officer (“CCPO”) or his or her designee; any 
designee shall have the requisite background to consider and resolve the merits of the 
dispute and shall not have participated personally and substantially in the particular 
matter that is the subject of the dispute or report to anyone who so participated; and 

3. a person with appropriate expertise who is not an employee of the City.  
This person shall be selected by the presiding administrative law judge from a 
prequalified panel of individuals, established, and administered by OATH, with 
appropriate background to act as decision-makers in a dispute.  Such individuals may not 
have a contract or dispute with the City or be an officer or employee of any company or 
organization that does, or regularly represent persons, companies, or organizations having 
disputes with the City. 

G. Petition to CDRB.  In the event the claim has not been settled or adjusted by the 
Comptroller within the period provided in this Section, the Contractor, within thirty (30) Days 
thereafter, may petition the CDRB to review the Agency Head determination. 

1. Form and Content of Petition by the Contractor.  The Contractor shall 
present its dispute to the CDRB in the form of a petition, which shall include (i) a brief 
statement of the substance of the dispute, the amount of money, if any, claimed, and the 
reason(s) the Contractor contends that the dispute was wrongly decided by the Agency 
Head; (ii) a copy of the decision of the Agency Head; (iii) copies of all materials 
submitted by the Contractor to the Agency; (iv) a copy of the decision of the Comptroller, 
if any, and (v) copies of all correspondence with, and material submitted by the 
Contractor to, the Comptroller’s Office.  The Contractor shall concurrently submit four 
complete sets of the petition: one to the Corporation Counsel (Attn: Commercial and Real 
Estate Litigation Division), and three to the CDRB at OATH’s offices, with proof of 
service on the Corporation Counsel. In addition, the Contractor shall submit a copy of the 
statement of the substance of the dispute, cited in (i) above, to both the Agency Head and 
the Comptroller. 

2. Agency Response. Within thirty (30) Days of receipt of the petition by the 
Corporation Counsel, the Agency shall respond to the statement of the Contractor and 
make available to the CDRB all material it submitted to the Agency Head and 
Comptroller. Three complete copies of the Agency response shall be submitted to the 
CDRB at OATH’s offices and one to the Contractor.  Extensions of time for submittal of 
the Agency response shall be given as necessary upon a showing of good cause or, upon 
the consent of the parties, for an initial period of up to thirty (30) Days. 
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3. Further Proceedings.  The CDRB shall permit the Contractor to present its 
case by submission of memoranda, briefs, and oral argument. The CDRB shall also 
permit the Agency to present its case in response to the Contractor by submission of 
memoranda, briefs, and oral argument.  If requested by the Corporation Counsel, the 
Comptroller shall provide reasonable assistance in the preparation of the Agency’s case.  
Neither the Contractor nor the Agency may support its case with any documentation or 
other material that was not considered by the Comptroller, unless requested by the 
CDRB.  The CDRB, in its discretion, may seek such technical or other expert advice as it 
shall deem appropriate and may seek, on it own or upon application of a party, any such 
additional material from any party as it deems fit. The CDRB, in its discretion, may 
combine more than one dispute between the parties for concurrent resolution. 

4. CDRB Determination.  Within forty-five (45) Days of the conclusion of 
all submissions and oral arguments, the CDRB shall render a decision resolving the 
dispute.  In an unusually complex case, the CDRB may render its decision in a longer 
period of time, not to exceed ninety (90) Days, and shall so advise the parties at the 
commencement of this period.  The CDRB’s decision must be consistent with the terms 
of this Agreement.  Decisions of the CDRB shall only resolve matters before the CDRB 
and shall not have precedential effect with respect to matters not before the CDRB. 

5. Notification of CDRB Decision.  The CDRB shall send a copy of its 
decision to the Contractor, the ACCO, the Corporation Counsel, the Comptroller, the 
CCPO, and, in the case of construction or construction-related services, the City 
Engineer, City Resident Engineer, City Engineering Audit Officer, or other designee of 
the Agency Head. A decision in favor of the Contractor shall be subject to the prompt 
payment provisions of the PPB Rules. The required payment date shall be thirty (30) 
Days after the date the parties are formally notified of the CDRB’s decision. 

6. Finality of CDRB Decision. The CDRB’s decision shall be final and 
binding on all parties.  Any party may seek review of the CDRB’s decision solely in the 
form of a challenge, filed within four months of the date of the CDRB’s decision, in a 
court of competent jurisdiction of the State of New York, County of New York pursuant 
to Article 78 of the Civil Practice Law and Rules.  Such review by the court shall be 
limited to the question of whether or not the CDRB’s decision was made in violation of 
lawful procedure, was affected by an error of Law, or was arbitrary and capricious or an 
abuse of discretion.  No evidence or information shall be introduced or relied upon in 
such proceeding that was not presented to the CDRB in accordance with PPB Rules § 4-
09. 

H. Any termination, cancellation, or alleged breach of the Agreement prior to or 
during the pendency of any proceedings pursuant to this Section shall not affect or impair the 
ability of the Agency Head or CDRB to make a binding and final decision pursuant to this 
Section. 
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Section 12.04  Claims and Actions 

A. Any claim against the City or Department based on this Agreement or arising out 
of this Agreement that is not subject to dispute resolution under the PPB Rules or this Agreement 
shall not be made or asserted in any legal proceeding, unless the Contractor shall have strictly 
complied with all requirements relating to the giving of notice and of information with respect to 
such claims as provided in this Agreement. 

B. No action shall be instituted or maintained on any such claims unless such action 
shall be commenced within six (6) months after the date of filing with the Comptroller of the 
certificate for the final payment under this Agreement, or within six (6) months of the 
termination or expiration of this Agreement, or within six (6) months after the accrual of the 
cause of action, whichever first occurs. 

Section 12.05  No Claim Against Officers, Agents or Employees 

No claim shall be made by the Contractor against any officer, agent, or employee of the 
City in their personal capacity for, or on account of, anything done or omitted in connection with 
this Agreement. 

Section 12.06  General Release 

The acceptance by the Contractor or its assignees of the final payment under this 
Agreement, whether by check, wire transfer, or other means, and whether pursuant to invoice, 
voucher, judgment of any court of competent jurisdiction or any other administrative means, 
shall constitute and operate as a release of the City from any and all claims of and liability to the 
Contractor, of which the Contractor was aware or should reasonably have been aware, arising out 
of the performance of this Agreement based on actions of the City prior to such acceptance of 
final payment, excepting any disputes that are the subject of pending dispute resolution 
procedures. 

Section 12.07  No Waiver 

Waiver by either the Department or the Contractor of a breach of any provision of this 
Agreement shall not be deemed to be a waiver of any other or subsequent breach and shall not be 
construed to be a modification of the terms of the Agreement unless and until the same shall be 
agreed to in writing by the parties as set forth in Section 9.01. 

ARTICLE 13 - APPLICABLE LAWS 

Section 13.01  PPB Rules 

This Agreement is subject to the PPB Rules.  In the event of a conflict between the PPB 
Rules and a provision of this Agreement, the PPB Rules shall take precedence. 
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Section 13.02  All Legal Provisions Deemed Included 

Each and every provision required by Law to be inserted in this Agreement is hereby 
deemed to be a part of this Agreement, whether actually inserted or not. 

Section 13.03  Severability / Unlawful Provisions Deemed Stricken 

If this Agreement contains any unlawful provision not an essential part of the Agreement 
and which shall not appear to have been a controlling or material inducement to the making of 
this Agreement, the unlawful provision shall be deemed of no effect and shall, upon notice by 
either party, be deemed stricken from the Agreement without affecting the binding force of the 
remainder. 

Section 13.04  Compliance With Laws 

The Contractor shall perform all services under this Agreement in accordance with all 
applicable Laws as are in effect at the time such services are performed. 

Section 13.05  Americans with Disabilities Act (ADA) 

A. This Agreement is subject to the provisions of Subtitle A of Title II of the 
Americans with Disabilities Act of 1990, 42 U.S.C. § 12131 et seq. (“ADA”) and regulations 
promulgated pursuant thereto, see 28 CFR Part 35.  The Contractor shall not discriminate against 
an individual with a disability, as defined in the ADA, in providing services, programs, or 
activities pursuant to this Agreement.  If directed to do so by the Department to ensure the 
Contractor’s compliance with the ADA during the term of this Agreement, the Contractor shall 
prepare a plan (“Compliance Plan”) which lists its program site(s) and describes in detail, how it 
intends to make the services, programs and activities set forth in the scope of services herein 
readily accessible and usable by individuals with disabilities at such site(s).  In the event that the 
program site is not readily accessible and usable by individuals with disabilities, contractor shall 
also include in the Compliance Plan, a description of reasonable alternative means and methods 
that result in making the services, programs or activities provided under this Agreement, readily 
accessible to and usable by individuals with disabilities, including but not limited to people with 
visual, auditory or mobility disabilities.  The Contractor shall submit the Compliance Plan to the 
ACCO for review within ten (10) Days after being directed to do so and shall abide by the 
Compliance Plan and implement any action detailed in the Compliance Plan to make the 
services, programs, or activities accessible and usable by the disabled. 

B. The Contractor’s failure to either submit a Compliance Plan as required herein or 
implement an approved Compliance Plan may be deemed a material breach of this Agreement 
and result in the City terminating this Agreement. 
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Section 13.06  Voter Registration 

A. Participating Agencies.  Pursuant to Charter § 1057-a, if this Agreement is with a 
participating City agency and the Contractor has regular contact with the public in the daily 
administration of its business, the Contractor must comply with the requirements of this Section.  
The participating City agencies are: the Administration for Children’s Services; the City Clerk; 
the Civilian Complaint Review Board; the Commission on Human Rights; Community Boards; 
the Department of Small Business Services; the Department of Citywide Administrative 
Services; the Department of Consumer Affairs; the Department of Correction; the Department of 
Environmental Protection; the Department of Finance; the Department of Health and Mental 
Health; the Department of Homeless Services; the Department of Housing Preservation and 
Development; the Department of Parks and Recreation; the Department of Probation; the Taxi 
and Limousine Commission; the Department of Transportation; and the Department of Youth 
and Community Development. 

B. Distribution of Voter Registration Forms.  In accordance with Charter § 1057-a, 
the Contractor, if it has regular contact with the public in the daily administration of its business 
under this Agreement, hereby agrees as follows: 

1. The Contractor shall provide and distribute voter registration forms to all 
persons together with written applications for services, renewal, or recertification for 
services and change of address relating to such services.  Such voter registration forms 
shall be provided to the Contractor by the City.  The Contractor should be prepared to 
provide forms written in Spanish or Chinese, and shall obtain a sufficient supply of such 
forms from the City. 

2. The Contractor shall also include a voter registration form with any 
Contractor communication sent through the United States mail for the purpose of 
supplying clients with materials for application, renewal, or recertification for services 
and change of address relating to such services.  If forms written in Spanish or Chinese 
are not provided in such mailing, the Contractor shall provide such forms upon the 
Department’s request. 

3. The Contractor shall, subject to approval by the Department, incorporate 
an opportunity to request a voter registration application into any application for services, 
renewal, or recertification for services and change of address relating to such services 
provided on computer terminals, the World Wide Web or the Internet.  Any person 
indicating that they wish to be sent a voter registration form via computer terminals, the 
World Wide Web or the Internet shall be sent such a form by the Contractor or be 
directed, in a manner subject to approval by the Department, to a link on that system 
where such a form may be downloaded. 

4. The Contractor shall, at the earliest practicable or next regularly scheduled 
printing of its own forms, subject to approval by the Department, physically incorporate 
the voter registration forms with its own application forms in a manner that permits the 
voter registration portion to be detached therefrom.  Until such time when the Contractor 
amends its form, the Contractor should affix or include a postage-paid City Board of 
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Elections voter registration form to or with its application, renewal, recertification, and 
change of address forms. 

5. The Contractor shall prominently display in its public office, subject to 
approval by the Department, promotional materials designed and approved by the City or 
State Board of Elections. 

6. For the purposes of Paragraph A of this Section, the word “Contractor” 
shall be deemed to include subcontractors having regular contact with the public in the 
daily administration of their business. 

7. The provisions of Paragraph A of this Section shall not apply to services 
that must be provided to prevent actual or potential danger to life, health, or safety of any 
individual or of the public. 

C. Assistance in Completing Voter Registration Forms.  In accordance with Charter 
§ 1057-a, the Contractor hereby agrees as follows: 

1. In the event the Department provides assistance in completing distributed 
voter registration forms, the Contractor shall also provide such assistance, in the manner 
and to the extent specified by the Department. 

2. In the event the Department receives and transmits completed registration 
forms from applicants who wish to have the forms transmitted to the City Board of 
Elections, the Contractor shall similarly provide such service, in the manner and to the 
extent specified by the Department. 

3. If, in connection with the provision of services under this Agreement, the 
Contractor intends to provide assistance in completing distributed voter registration forms 
or to receive and transmit completed registration forms from applicants who wish to have 
the forms transmitted to the City Board of Elections, the Contractor shall do so only by 
prior arrangement with the Department. 

4. The provision of Paragraph B services by the Contractor may be subject to 
Department protocols, including protocols regarding confidentiality. 

D. Required Statements.  In accordance with Charter § 1057-a, the Contractor hereby 
agrees as follows: 

1. The Contractor shall advise all persons seeking voter registration forms 
and information, in writing together with other written materials provided by the 
Contractor or by appropriate publicity, that the Contractor’s or government services are 
not conditioned on being registered to vote. 

2. No statement shall be made and no action shall be taken by the Contractor 
or an employee of the Contractor to discourage an applicant from registering to vote or to 
encourage or discourage an applicant from enrolling in any particular political party. 
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3. The Contractor shall communicate to applicants that the completion of 
voter registration forms is voluntary. 

4. The Contractor and the Contractor’s employees shall not: 

a. seek to influence an applicant’s political preference or party 
designation; 

b. display any political preference or party allegiance; 

c. make any statement to an applicant or take any action the purpose 
or effect of which is to discourage the applicant from registering to vote; or 

d. make any statement to an applicant or take any action the purpose 
or effect of which is to lead the applicant to believe that a decision to register or 
not to register has any bearing on the availability of services or benefits. 

E. The Contractor, as defined above and in this Agreement, agrees that the covenants 
and representations in this Section are material conditions of this Agreement. 

F. The provisions of this Section do not apply where the services under this 
Agreement are supported by a federal or State grant of funds and the source of funds prohibits 
the use of federal or State funds for the purposes of this Section. 

Section 13.07  Participation in an International Boycott 

A. The Contractor agrees that neither the Contractor nor any substantially-owned 
affiliated company is participating or shall participate in an international boycott in violation of 
the provisions of the federal Export Administration Act of 1979, as amended, 50 U.S.C. 
Appendix. §§ 2401 et seq., or the regulations of the United States Department of Commerce 
promulgated thereunder. 

B. Upon the final determination by the Commerce Department or any other agency 
of the United States as to, or conviction of, the Contractor or a substantially-owned affiliated 
company thereof, of participation in an international boycott in violation of the provisions of the 
Export Administration Act of 1979, as amended, or the regulations promulgated thereunder, the 
Comptroller may, at his or her option, render forfeit and void this Agreement. 

C. The Contractor shall comply in all respects, with the provisions of Admin. Code 
§ 6-114 and the rules issued by the Comptroller thereunder. 

Section 13.08  MacBride Principles 

A. In accordance with and to the extent required by Admin. Code § 6-115.1, the 
Contractor stipulates that the Contractor and any individual or legal entity in which the 
Contractor holds a ten percent (10%) or greater ownership interest and any individual or legal 
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entity that holds a ten percent (10%) or greater ownership interest in the Contractor either (a) 
have no business operations in Northern Ireland, or (b) shall take lawful steps in good faith to 
conduct any business operations they have in Northern Ireland in accordance with the MacBride 
Principles, and shall permit independent monitoring of their compliance with such principles. 

B. The Contractor agrees that the covenants and representations in Paragraph A 
above are material conditions to this Agreement. 

C. This Section does not apply if the Contractor is a not-for-profit corporation.  

Section 13.09  Access to Public Health Insurance Coverage Information 

 A. Participating Agencies.  Pursuant to Charter § 1069, if this Agreement is with a 
participating City agency and the Contractor is one to whom this Section applies as provided in 
Paragraph B of this Section, the Contractor hereby agrees to fulfill the obligations in Paragraph C 
of this Section.  The participating City agencies are: the Administration for Children’s Services; 
the City Clerk; the Commission on Human Rights; the Department for the Aging; the 
Department of Corrections;  the Department of Homeless Services; the Department of Housing 
Preservation and Development; the Department of Juvenile Justice; the Department of Health 
and Mental Hygiene; the Department of Probation; the Department of Social Services/Human 
Resources Administration; the Taxi and Limousine Commission; the Department of Youth and 
Community Development; the Office to Combat Domestic Violence; and the Office of 
Immigrant Affairs.   
 B. Applicability to Certain Contractors.  This Section shall be applicable to a 
Contractor operating pursuant to an Agreement which (i) is in excess of $250,000 and (ii) 
requires such Contractor to supply individuals with a written application for, or written renewal 
or recertification of services, or request for change of address form in the daily administration of 
its contractual obligation to such participating City agency.  “Contractors” to whom this Section 
applies shall be deemed to include subcontractors if the subcontract requires the subcontractor to 
supply individuals with a written application for, or written renewal or recertification of services, 
or request for change of address form in the daily administration of the subcontractor’s 
contractual obligation.  
 C. Distribution of Public Health Insurance Pamphlet.  In accordance with Charter § 
1069, when the participating City agency supplies the Contractor with the public health 
insurance program options pamphlet published by the Department of Health and Mental Hygiene 
pursuant to Section 17-183 of the Admin. Code (hereinafter “pamphlet”), the Contractor hereby 
agrees as follows: 
  1. The Contractor will distribute the pamphlet to all persons requesting a 
written application for services, renewal or recertification of services or request for a change of 
address relating to the provision of services. 
  2. The Contractor will include a pamphlet with any Contractor 
communication sent through the United States mail for the purpose of supplying an individual 
with a written application for services, renewal or recertification of services or with a request for 
a change of address form relating to the provision of services. 
  3. The Contractor will provide an opportunity for an individual requesting a 
written application for services, renewal or recertification for services or change of address form 
relating to the provision of services via the Internet to request a pamphlet, and will provide such 
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pamphlet by United States mail or an Internet address where such pamphlet may be viewed or 
downloaded, to any person who indicates via the Internet that they wish to be sent a pamphlet. 
  4. The Contractor will ensure that its employees do not make any statement 
to an applicant for services or client or take any action the purpose or effect of which is to lead 
the applicant or client to believe that a decision to request public health insurance or a pamphlet 
has any bearing on their eligibility to receive or the availability of services or benefits. 
  5. The Contractor will comply with: (i) any procedures established by the 
participating City agency to implement Charter §1069; (ii) any determination of the 
commissioner or head of the participating City agency (which is concurred in by the 
commissioner of the Department of Health and Mental Hygiene) to exclude a program, in whole 
or in part, from the requirements of Charter § 1069; and  (iii) any determination of the 
commissioner or head of the participating City agency (which is concurred in by the 
commissioner of the Department of Health and Mental Hygiene) as to which Workforce 
Investment Act of 1998 offices providing workforce development services shall be required to 
fulfill the obligations under Charter § 1069. 
 D. Non-applicability to Certain Services.  The provisions of  this Section shall not 
apply to services that must be provided to prevent actual or potential danger to the life, health or 
safety of any individual or to the public. 

 

ARTICLE 14 - MISCELLANEOUS PROVISIONS 

Section 14.01  Conditions Precedent 

A. This Agreement shall be neither binding nor effective unless and until it is 
registered pursuant to Charter § 328. 

B. The requirements of this Section shall be in addition to, and not in lieu of, any 
approval or authorization otherwise required for this Agreement to be effective and for the 
expenditure of City funds. 

Section 14.02  Merger 

This written Agreement contains all the terms and conditions agreed upon by the parties, 
and no other agreement, oral or otherwise, regarding the subject matter of this Agreement shall 
be deemed to exist or to bind either of the parties, or to vary any of the terms contained in this 
Agreement, other than a written change, amendment or modification duly executed by both 
parties pursuant to Article 9 of this Appendix A. 

Section 14.03  Headings 

Headings are inserted only as a matter of convenience and therefore are not a part of and 
do not affect the substance of this Agreement. 
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Section 14.04  Notice 

A. The Contractor and the Department hereby designate the business addresses 
specified at the beginning of this Agreement as the places where all notices, directions, or 
communications from one such party to the other party shall be delivered, or to which they shall 
be mailed.  Either party may change its notice address at any time by an instrument in writing 
executed and acknowledged by the party making such change and delivered to the other party in 
the manner as specified below. 

B. Any notice, direction, or communication from either party to the other shall be in 
writing and shall be deemed to have been given when (i) delivered personally; (ii) sent by 
certified mail, return receipt requested; (iii) delivered by overnight or same day courier service in a 
properly addressed envelope with confirmation; or (iv) sent by fax or email and, unless receipt of the 
fax or e-mail is acknowledged by the recipient by fax or e-mail, deposited in a post office box 
regularly maintained by the United States Postal Service in a properly addressed, postage pre-
paid envelope. 

C. Nothing in this Section shall be deemed to serve as a waiver of any requirements 
for the service of notice or process in the institution of an action or proceeding as provided by 
Law, including the New York Civil Practice Law and Rules. 
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AFFIRMATION 

The undersigned proposer or bidder affirms and declares that said proposer or bidder is not in 
arrears to the City of New York upon debt, contract or taxes and is not a defaulter, as surety or 
otherwise, upon obligation to the City of New York, and has not been declared not responsible, 
or disqualified, by any agency of the City of New York, nor is there any proceeding pending 
relating to the responsibility or qualification of the proposer or bidder to receive public contract 
except _____________________________________________________________. 
Full name of Proposer or Bidder [below] 
____________________________________________________________________________ 
Address_____________________________________________________________________ 
City___________________________ State_____________________ Zip Code____________ 

CHECK ONE BOX AND INCLUDE APPROPRIATE NUMBER: 

⁮  A - Individual or Sole Proprietorships 

SOCIAL SECURITY NUMBER  _____________________________________ 

⁮  B - Partnership, Joint Venture or other unincorporated organization 

EMPLOYER IDENTIFICATION NUMBER  ___________________________ 

⁮  C - Corporation 

EMPLOYER IDENTIFICATION NUMBER  ___________________________ 

 
By_____________________________ 
Signature 
_______________________________ 
Title 
If a corporation place seal here 
Must be signed by an officer or duly authorized representative. 

* Under the Federal Privacy Act, the furnishing of Social Security numbers by bidders or 
proposers on City contracts is voluntary.  Failure to provide a Social Security number 
will not result in a bidder’s/proposer’s disqualification.  Social Security numbers will be 
used to identify bidders, proposers or vendors to ensure their compliance with laws, to 
assist the City in enforcement of laws, as well as to provide the City a means of 
identifying businesses seeking City contracts. 
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CERTIFICATION BY BROKER 

[Pursuant to Article Seven of Appendix A, every Certificate of Insurance must be 
accompanied by either the following certification by the broker setting forth the following text 
and required information and signatures or complete copies of all policies referenced in the 
Certificate of Insurance.  In the absence of completed policies, binders are acceptable.]  

CERTIFICATION BY BROKER 

The undersigned insurance broker represents to the City of New York that the attached 
Certificate of Insurance is accurate in all material respects, and that the described insurance is 
effective as of the date of this Certification. 

______________________________________________ 
[Name of broker (typewritten)] 
 
______________________________________________ 
[Address of broker (typewritten)] 
 
______________________________________________ 
[Signature of authorized officer of broker] 
 
______________________________________________ 
[Name of authorized officer (typewritten)] 
 
______________________________________________ 
[Title of authorized officer (typewritten)] 
 
______________________________________________ 
[Contact Phone Number for Broker (typewritten)] 
 
______________________________________________ 
[Email Address of Broker (typewritten)] 
 
 
 

 
 
Sworn to before me this 
 
_____ day of ___________, 201_ 
 
_________________________________ 

NOTARY PUBLIC 
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MACBRIDE PRINCIPLES PROVISIONS 
FOR NEW YORK CITY CONTACTORS 
ARTICLE I.  MACBRIDE PRINCIPLES 

NOTICE TO ALL PROSPECTIVE CONTRACTORS 
 
Local Law No. 34 of 1991 became effective on September 10, 1991 and added Section 6-115.1 to the Administrative 
code of the City of New York.  The local law provides for certain restrictions on City contracts to express the 
opposition of the people of the City of New York to employment discrimination practices in Northern Ireland and to 
encourage companies doing business in Northern Ireland and to promote freedom of workplace opportunity. 
 
Pursuant to Section 6-115.1, prospective contractors for contracts to provide goods or services involving and 
expenditure of an amount greater than ten thousand dollars, or for construction involving an amount grater than fifteen 
thousand dollars, are asked to sign a rider in which they covenant and represent, as a material condition of their 
contract, that any business in Northern Ireland operations conducted by the contractor and any individual or legal 
entity in which the contractor holds a ten percent or greater ownership interest and any individual or legal entity that 
holds a ten percent or greater ownership interest in the contractor will be conducted in accordance with the MacBride 
Principles of nondiscrimination in employment. 
 
Prospective contractors are not required to agree to these conditions.  However, in the case of contracts let by 
competitive sealed bidding, whenever the lowest responsible bidder has not agreed to stipulate to the conditions set 
forth in this notice and another bidder who has agreed to stipulate to such conditions has submitted a bid within five 
percent of the lowest responsible bid for a contract to supply goods, services or construction of comparable quality, 
the contracting entity shall refer such bids to the Mayor, the Speaker or other officials, as appropriate, who may 
determine, in accordance with applicable law and rules, that it is in the best interest of the city that the contract be 
awarded to other than the lowest responsible bidder pursuant to Section 313(b) (2) of the City Charter. 
 
In the case of contracts let by other than competitive sealed bidding, if a prospective contractor does not agree to 
these conditions, no agency, elected official or the Council shall award the contract to that bidder unless the entity 
seeking to use the goods, services or construction certifies in writing that the contract is necessary for the entity to 
perform its functions and there is no other responsible contractor who will supply goods, services or construction of 
comparable quality at a comparable price. 
 

PART A 
 
In accordance with Section 6-115.1 of the Administrative Code of the City of New York, the contractor stipulates that 
such contractor and any individual or legal entity in which the contractor holds a ten percent or greater ownership 
interest and any individual or legal entity that holds a ten percent or greater ownership interest in the contractor either 
(a) have no business operations in Northern Ireland, or (b) shall take lawful steps in good faith to conduct any 
business operations they have in Northern Ireland in accordance with the MacBride Principles, and shall permit 
independent monitoring of their compliance with such principles. 
 

PART B 
 
For purposes of this section, the following terms shall have the following meanings: 
 
1. “MacBride Principles” shall mean those principles relating to nondiscrimination in employment and freedom of 
workplace opportunity which require employers doing business in Northern Ireland to: 
 

(1) increase the representation of individuals from underrepresented religious groups in the work force, 
including managerial, supervisory, administrative, clerical and technical jobs; 

 
(2) take steps to promote adequate security for the protection of employees from underrepresented religious 

groups both at the workplace and while traveling to and from work; 
 

(3) ban provocative religious or political emblems from the workplace; 
 
(4) Publicly advertise all job openings and make special recruitment efforts to attract applicants from 

underrepresented religious groups; 



 

2 

 
(5) establish layoff, recall and termination procedures which do not in practice favor a particular religious 

group; 
 
(6) establish all job reservations, apprenticeship restrictions and different employment criteria which 

discriminate on the basis of religion;  
 
(7) develop training programs that will prepare substantial numbers of current employees from 

underrepresented religious groups for skilled jobs, including the expansion of existing programs and the 
creation of new programs to train, upgrade and improve the skills of workers from underrepresented 
religious groups; 

 
(8) establish procedures to assess, identify and actively recruit employees from underrepresented religious 

groups with potential for further advancement, and 
 
(9)  appoint a senior management staff member to oversee affirmative action efforts and develop a timetable 

to ensure their full implementation. 
 
The contractor agrees that the covenants and representations in Article I above are material conditions to this 
contract.  In the event the contracting entity receives information that the contractor who made the stipulation required 
by this section is in violation thereof, the contracting entity shall review such information and give the contractor an 
opportunity to respond.  If the contracting entity finds that a violation has occurred, the entity shall have the right to 
declare the contractor in default and/or terminate this contract for cause and procure the supplies, services or work 
from another source in any manner the entity deems proper.  In the event of such termination, the contractor shall pay 
to the entity, or the entity in its sole discretion may withhold from any amounts otherwise payable to the contractor, the 
difference between the contract price for the uncompleted portion of this contract and the cost to the contracting entity 
of completing performance of the contract, either itself or by engaging another contractor or contractors.  In the case 
of a requirements contact, the contractor shall be liable for such difference in price fore the entire amount of supplies 
required by the contracting entity for the uncompleted term of its contract.  In the case of a construction contract, the 
contracting entity shall also have the right to hold the contractor in partial or total default in accordance with the default 
provisions of the contract, and/or may seek debarment or suspension of the contractor.   The rights and remedies of 
the entity hereunder shall be in addition to, and not in lieu of, any rights and remedies the entity has pursuant to this 
contract or by operation of law 
 
 

(NO FURTHER TEXT ON THIS PAGE) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 
 
 
 
 
 

SECTION VII 
 
 

C)   PROCEDURAL FORMS PACKET 
 
 

CONTENTS 
 
 

 

1. FORM 1P - PROPOSAL COVER LETTER 
 

2. FORM 2P - ACKNOWLEDGEMENT OF ADDENDA 
 
3. FORM 3P - AFFIRMATION FORM 
 
 

 
 
 

Note:  Please copy and use separate sheets for each sub-consultant (if any). 
Make copies of format sheets as needed 

 
 



 

 

FORM 1P 
 

PROPOSAL COVER LETTER 
 

REQUEST FOR PROPOSALS FOR RESIDENT ENGINEERING INSPECTION SERVICES IN 
CONNECTION WITH PROTECTIVE COATING OF  

GREENPOINT AVENUE BRIDGE OVER NEWTOWN CREEK  
 

 
CONTRACT NO.  HB10700GPA 

 
E-PIN:  84111P0007 

 
PIN  84111MBBR584 

 
 
Proposer: 
 
Name:   
 
Address:   
 
   
 
Tax Identification #:   
 
 
Proposer’s Contact Person: 
 
Name:   
 
Title:   
 
Telephone #:   Fax #:    Email:    
 
 
 
Proposer’s Authorized Representative: 
 
 
Name:   
 
Title:   
 
Telephone #:   Fax #:    Email:    
 
 
 
Signature:   Date:   
 
 
Is the response printed on both sides, on recycled paper containing the minimum percentage of recovered 
fiber content as requested by the City in the instructions to this solicitation?   
    

   Yes     No     



 

 

 
FORM 2P 

 
ACKNOWLEDGEMENT OF ADDENDA 

 
 RFP TITLE: __________________________________________________________ 
 
 PIN:   
 
Directions:  Complete Part I or Part II, whichever is applicable, and sign your name in Part III. 
 
 
Part I  
 
Listed below are the dates of issue for each Addendum received in connection with this RFP: 
 
Addendum # 1, Dated:  
 
Addendum # 2, Dated  
 
Addendum # 3, Dated  
 
Addendum # 4, Dated   
 
Addendum # 5, Dated  
 
Addendum # 6, Dated  
 
Addendum # 7, Dated  
 
Addendum # 8, Dated   
 
Addendum # 9, Dated   
 
Addendum #10, Dated   
 
 
Part II  Acknowledgement of No Receipt 
 
 
   No Addendum was received in connection with this RFP 
 
 
Part III 
 
Proposer's Name:   
 
Proposer’s Authorized Representative: 
 
Name:           
 
Title:           
 
Signature:  Date:   



 

 

 
FORM 3P 

 
AFFIRMATION FORM 

 
The undersigned proposer or bidder affirms and declares that said proposer or bidder is not in arrears 
to the City of New York upon debt, contract or taxes and is not a defaulter, as surety or otherwise, upon 
obligation to the City of New York, and has not been declared not responsible, or disqualified, by any 
agency of the City of New York, nor is there any proceeding pending relating to the responsibility or 
qualification of the proposer or bidder to receive public contracts 
Except               
 
               
Full Name of Proposer or Bidder  
 
               
Address 
 
         
 City   State   Zip Code 
 
Check below and include appropriate number: 
 
  Individual or Sole Proprietorship * 
  Social Security Number     -       -         
 
  Partnership, Joint Venture or unincorporated company 
  Employer Identification Number     -               
 
  Corporation 
  Employer Identification Number      -               
 
 If a corporation, place seal here: 
 
by Signature           
 
 Print Name           
 
 Title            
 
Must be signed by an officer or duly authorized representative. 
 
* Under the Federal Privacy Act the furnishing of Social Security Numbers by bidders on City contracts 
is voluntary.  Failure to provide a Social Security Number will not result in a bidder's disqualification.  
Social Security Numbers will be used to identify bidders, proposers, or vendors to ensure their 
compliance with laws, to assist the City in enforcement of laws as well as to provide the City a means of 
identifying of businesses which seek City contracts. 
 
 
 
 
 
 



 

 

 

SECTION VII 
 
 

D)  PROPOSAL FORMS PACKET 
 
 

CONTENTS 
 
 
 

 
1. FORM 1T - QUALITY & RELEVANCE OF PRIOR EXPERIENCE 
   (FIRM IN GENERAL) 
 
2. FORM 2T - PROPOSED STAFF (RESUMES)/EXPERIENCE 
 
3. FORM 3T - OVERALL PROJECT UNDERSTANDING AND APPROACH  
 
4. FORM 4T - JOB TITLES AND HOURS PROPOSED 
 
5. FORM 5T - NYCDOT CURRENT WORKLOAD DISCLOSURE (2 PGS) 
 
 
 

 
 

Note:  Please copy and use separate sheets for each sub-consultant (if any) 
Principal’s Time (if any) is charged direct without multiplier. 
Make copies of format sheets as needed 

 



 

 

FORM IT 
 

QUALITY & RELEVANCE OF PRIOR EXPERIENCE 
(FIRM IN GENERAL) 

 
E-PIN:  84111P0007 
 
PIN: 84111MBBR584  

PROJECT NAME: Resident Engineering Inspection Services In 
Connection With Protective Coating of 
Greenpoint Avenue Bridge over Newtown 
Creek  

 
 
CONTRACT NO.:    CONSULTANT:       
 
  PROFESSIONAL ENGINEERING/ 
        ARCHITECTURAL SERVICES 
 
  OTHER/_____________________ 
 
DESCRIBE 
 
QUALITY & RELEVANCE OF PRIOR EXPERIENCE – (FIRM IN GENERAL) 
 
 

1) Proposer will include relevant experience in Bridge REI work in the last five (5) years.  Proposer 
should consider work with City, State, Federal agencies and prior work over railroad, and 
demonstrated ability to complete these jobs in a timely fashion. 

 
2) List all current and prior projects completed within the last five (5) years for REI services.  Specifically 

identify whether any of those projects involved a scope similar to the referenced contract. For each 
project, provide the following information: 

 
- Description/Name of Project 
- Dollar Value of Project  
- Contract Term 
- Contract Status 
- Owner/Client 
- Owner Project Manager 
- Telephone No. 
- Email 

 
NYCDOT reserves the right to request data to verify information provided above. 

 
3) Provide a discussion on the form’s ability to retain its employees.  Complete the attrition chart below: 

 
Average attrition rate for past 3 calendar years: 
 
Total number of technical employees as of August 1st of last year ___ . (a) 
Number of technical employees who left firm during last calendar year ___ . (b) 
Total number of technical employees as of August 1st of previous cal. year ___ . (c) 
Number of technical employees who left firm during previous calendar year ___ . (d) 
Total number of technical employees as of August 1st of 2nd previous cal. Year ___ . (e) 
Number of technical employees who left firm during 2nd previous calendar year ___ . (f) 
 
b/a = ___ (g) d/c = __ (h) f/e = __ (i)  
 
Average attrition rate = (g+h+i) / 3 =  ____. 
 

NYCDOT reserves the right to request data to verify information provided in the attrition table. 



 

 

FORM 2T 
 
 

PROPOSED STAFF (RESUMES)/EXPERIENCE 
 

E-PIN:  84111P0007 
 
PIN: 84111MBBR584 

PROJECT NAME: Resident Engineering Inspection Services In 
Connection With Protective Coating of 
Greenpoint Avenue Bridge over Newtown 
Creek  

 
 
CONTRACT NO.:    CONSULTANT:       
 
 
PROPOSED STAFF:  
 

1. Provide an organization chart for staffing this project and attach resumes of all key personnel 
including any sub-consultants.  The chart must provide the key personnel proposed titles/roles for this 
project.  

 
 

2. Provide a description of all relevant experience for key personnel (including any sub consultants). 
 
 

Specifically identify any current or prior key personnel experience with City, state and /or federal 
projects and projects over railroads. 

 
In each of the project descriptions, identify the project manager, project engineer/resident 
engineers, the construction dollar value and the start date. 
 
Explain how past assignments of key personnel relate to their proposed assignments on this 
project.   
 

 
3. State the key personnel’s commitment to and availability for the duration of this project. 

 
 
 
 
 
 
 
 
 



 

 

FORM 3T 
 
 

OVERALL PROJECT UNDERSTANDING AND APPROACH 
 
E-PIN:  84111P0007 
 
PIN: 84111MBBR584 

PROJECT NAME: Resident Engineering Inspection Services In 
Connection With Protective Coating of 
Greenpoint Avenue Bridge over Newtown 
Creek  

 
 
CONTRACT NO.:     CONSULTANT:      
 
 
OVERALL APPROACH TO PROJECT:   
 
 
 
 

1. Describe your overall approach and understanding to providing REI services for this project.  This 
discussion should clearly demonstrate your understanding of the construction environment, 
including how it impacts the provision of the REI services. Provide enough detail to permit 
NYCDOT to assess the extent of the proposer’s understanding of potential problems and proposed 
solutions. 

 
 

2. Describe your overall approach and explain the different tasks anticipated to be performed, their 
relationship, the extent to which they can be performed concurrently and the unique aspects of 
each task as they relate to this project. 

 
 
3. Explain the duration of each task and demonstrate the Proposer’s ability to complete these tasks 

on time with the proposed staffing.  Please elaborate on how the positions assigned for this project 
as shown in your organization chart will assist you in the execution of each identified task. 

 
4. Discuss any alternate tasks, or innovative approaches that would assist in the successful 

provision of services and/or best achieve the project goals and objectives. 



 

 

FORM 4T – JOB TITLES AND HOURS PROPOSED 
 

PROJECT NAME: Resident Engineering Inspection Services In Connection with Protective 
Coating of Greenpoint Avenue Bridge over Newtown Creek  

E-PIN:  84111P0007
    PIN:  84111MBBR584 

 
 
PRIME CONSULTANT:          
 
CONSULTANT ON THIS FORM:         
 

 PROFESSIONAL ENGINEERING/   OTHER/_____________________ 
 ARCHITECTURAL SERVICES 
 
 

(COLUMN 1) 
JOB TITLES/ 
ASCE/NICET 

GRADE 

 (COLUMN 2) 
TOTAL HOURS 

   
D

O
 N

O
T

 IN
C

L
U

D
E

 S
A

L
A

R
IE

S 
O

N
 T

H
IS

 F
O

R
M

 

   
1.   
 
2.  

 

 
3. 

  

 
4. 

  

 
5. 

  

 
6. 

  

 
7. 

  

 
8. 

  

 
9. 

  

 
10. 

  

 
 

  

 
TOTALS: 

  
_____________________ 

 
 

  

   
 
1. Job titles and hours proposed should be the same as those proposed on the Labor Cost Proposal forms 4T1. 
 
2. No salary information should be included on this form. 

 
3. This form must be completed for the prime and each of the proposed subconsultants  
 (use additional pages, if necessary) 



 

 

          (For Use in REI & CSS Contacts)  

FORM 5T 
NYCDOT CURRENT WORKLOAD DISCLOSURE 

 
The purpose of this form is to provide information concerning the current workload of the firms interested in the project for which the 
proposal is being submitted.  The information provided should be for the office(s) which would perform the work of this contract.  The 
values shown should not include fees to be paid to sub-consultants and sub-contractors or for rentals or purchases of equipment. 
 
PIN:   ______________________________________ FIRM NAME:   _____________________________________ 
 
CONTRACT NO.:  ____________________________ CONTACT PERSON:  _______________________________ 
 
PROJECT NAME:  ____________________________ PHONE NUMBER  __________________________________ 
 
BIN:  _______________________________________ ADDRESS OF OFFICE(S) TO PERFORM WORK 
 
DATE OF RFP:  ______________________________  ________________________________________________ 
 
IS YOUR FIRM A:  DBE? (YES/NO)  ______________________ 
 
 
Name of Personnel (Proposed Office(s)): Administration _________  Total Personnel ___________ 
 
 
I. Remaining NYC-DOT work of proposed office(s) (from back of sheet) with: 
 All NYC-DOT $ ___________________ Bureau of Bridges ONLY   $  _____________ 
 
II. Expected billings for next 18 months: 
 
 A. NYC-DOT WORK:  total expected billings in next 18 months. $ ______________ 
 
 B. WORK WITH OTHER PUBLIC AGENCIES:  total expected in the next 18 months $ ______________ 
 
 C. PRIVATE WORK:  total expected billings on projects in next 18 months. $ ______________ 
 
  TOTAL (A + B + C) $ ______________ 
 
III. Certified Disadvantaged Business Enterprise (DBE) firm(s) for Federal Aid Projects or for Non-Federal air  
 Projects proposed for use on this project: 
 
 SUBCONSULTANT FIRM NAME PROPOSED %  # OF TECHNICAL  WORKLOAD 
   OF PROJECT  PERSONNEL  
 ________________________________ ___________%  _____________  $  ______________ 
 
 ________________________________ ___________%  _____________  $  ______________ 
 
 ________________________________ ___________%  _____________  $  ______________ 
 
IV. Other firm(s) proposed for use on this project 
 
 ________________________________ ___________%  _____________  $  ______________ 
 
 ________________________________ ___________%  _____________  $  ______________ 
 
CERTIFICATION 
 
I hereby certify that the above figures are actual contract amounts (when available) or my best estimate of expected billings. 
 
 
 _______________________ ________________________________________________ 
  DATE SIGNATURE (OFFICER OR PARTNER) 
 



 

 

FORM 5T 
Remaining work with NYCDOT (within Department) 

 
List all projects on which you are currently working for the Department and those which you have been designated to perform.  These 
shall be categorized as indicated below (Design, Construction Inspection or Miscellaneous). 
 
Type of work – 
Highway, Bridge, Planning 

Contract Number Remaining $ Value 
(include anticipated 
Supplemental Agreement 
for this Project 

(a) 

Percentage of Project 
performed at Office(s) 
proposed for this Project 
 

(b) 

Pro-rated Workload of 
proposed office(s) 
 
 

(a x b) 
 
 
Design Division (includes Highway Design, Bridge Design and Construction Support Services) 
 
 
 
 
 

    

 
 Total Firmwide Design Workload $ ____________ Assigned Office(s) Miscellaneous Workload $ __________ 
 
Construction Division  (includes only Resident Engineering Inspection) 
 
 
 
 
 

    

 
 Total Firmwide REI Workload   $ ____________ Assigned Office(s) REI Workload   $ __________ 
 
Miscellaneous (includes Planning and any other agreements not covered above) 
 
 
 
 
 

    

 
 Total Firmwide Miscellaneous Workload   $ _________ Assigned Office(s) Miscellaneous Workload  $ _________ 
 
 
Total Firmwide Overall 
Workload with NYC-DOT   $  ____________ 
 

 
Assigned Office(s) Overall 
Workload with NYC-DOT   $  ____________ 

 
YOU MAY ATTACH ADDITIONAL SHEETS OF REMAINING WORK FOLLOWING THE SAME FORMAT AS USED ABOVE. 
 
 
Use the following as a ratings guide: 
 
Calculate the Ratio of expected billable dollars per person per year vs. average billable dollars per person per year. 
 

If: EB$PY - expected billable dollars per person per year. 
 AB$PY - average billable dollars per person per year. 
 EB - expected billing dollars for next 18 months. 
 S - Total personnel minus administrative personnel. 
 Y - Yearly adjustment (converts 18 months into 1 year). 
 
Assume: AB$PY = $60,000 and Y = 1.5   (18 / 12 = 1.5) 
 
Then: EB$PY = EB  /  S  /  Y     and    R = EB$PY  /  AB$PY  X  100% 
 
 If R is greater than or equal to 100%, a rating of 0 may be appropriate. 
 If R is equal to 75 %, a rating of 5 may be appropriate. 
 If R is less than or equal to 25%, a rating of 10 may be appropriate. 



 

 

 
 
 

SECTION VII 
 
 

E)   COST PROPOSAL FORMS PACKET 
 
 
 

CONTENTS 
 
 

 
 1. FORM 4T1 - LABOR COST PROPOSAL 
 
 2. FORM 4T2 - COST PROPOSAL SUMMARY 
 
 3. FORM 4T3 - PERFORMANCE OUTCOME MEASURES 
     AND RELATED FINANCIAL INCENTIVE  
     AND/OR DISINCENTIVE 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

Note:  Please copy and use separate sheets for each sub consultant (if any). 
Make copies of format sheets as needed 



 

Revised 10/06/09 – Single Phase Contracts 
 

FORM 4T1 – LABOR COST PROPOSAL 
 

PROJECT NAME: Resident Engineering Inspection Services In Connection with Protective 
Coating of Greenpoint Avenue Bridge over Newtown Creek  

E-PIN:  84111P0007
   PIN:   84111MBBR584 

 
PRIME CONSULTANT:  CONTRACT NO.:   HB10700GPA 
 
CONSULTANT ON THIS FORM:          

     PROFESSIONAL  ENGINEERING/ARCHITECTURAL SERVICES 
     OTHER/         

 (COLUMN 1)  (COLUMN 2) (COLUMN 3) (COLUMN 4)  (COLUMN 5) 
 JOB TITLE 

ASCE/ NICET 
GRADE 

 TOTAL HOURS HOURSTHIS FIRM AVERAGE 
HOURLY RATE 

(FY 2011) 

 LABOR COST
COL3X COL4 

 
1. 

       
$ 

  
$ 

 
2. 

   
 

    
$ 

  
$ 

 
3. 

   
 

    
$ 

  
$ 

 
4. 

   
 

    
$ 

  
$ 

 
5. 

      
$ 

  
$ 

 
6. 

   
 

    
$ 

  
$ 

 
7. 

       
$ 

  
$ 

 
8. 

       
$ 

  
$ 

 
9. 

       
$ 

  
$ 

  
TOTALS 

       
$                                (T) 

    
 

     

 
INTERIM OVERHEAD FACTOR  (A) 
 
PROFIT FACTOR (B) 
 
INTERIM MULTIPLIER   

 
(1+A)X(1+B) = M   

 
 

 
TOTAL LABOR COST  (T x M) 

 
$                                            (C) 

 
 

 
MAXIMUM ESCALATION FACTOR = 1.05 (D) 

 
 

  
TOTAL LABOR ESCALATED 
TO PROJECT MIDPOINT 
(GRAND TOTAL COST) (C X D) 

 
$ 

 
INSTRUCTIONS: 

1. Each consultant of the project team is to submit a separate “Labor Cost Proposal Form”. For each job title, the hours proposed by each firm of 
the project team in Column (3) MUST SUM to the total hours provided in Column (2). 

2. For Column (4), use actual average salary rates for firm for each job title at regional offices. Attach a listing of current average rates for all 
titles/grades/levels as approved by NYSDOT for regional offices (if available). A regional office is defined as one located within a 75 mile 
radius of Columbus Circle (NYC).  

3. The labor costs to be included in Column (5) are obtained by multiplying the hours in Column (3) by the average hourly rate in Column (4). 
4. The maximum escalation factor “D” indicated in the shaded area shall not be changed. 
5. Interim Multiplier (M) shall be rounded off to three (3) decimal figures. Total Labor Cost (C) and Column 4 & Column 5 entries shall be rounded 

off to two (2) decimal places. 
6. The agency will consider the proposed interim multiplier for establishing Total Contract Fee (including DTL, interim overhead & Maximum 

Profit of 10%).  The interim multiplier will be based on currently available information on Consultant Company’s overhead and profit. This 
multiplier is subject to audit and revision in accordance with applicable NYC Comptrollers’ Directive on an annual basis when the actual 
overhead information for the respective year becomes available.  Suitable adjustments to the previous payments will be made accordingly 
upon completion of contract and when multiplier information is available.  As needed, the additional fund for the overhead and profit will be 
added via Change Order by the Agency at the discretion of the Agency.   

  



 

 

FORM 4T2 – COST PROPOSAL SUMMARY 
 
 

PROJECT 
NAME: 

Resident Engineering Inspection Services In Connection with Protective Coating of 
Greenpoint Avenue Bridge over Newtown Creek  

E-PIN:  84111P0007
    PIN:  84111MBBR584  

 
PRIME CONSULTANT:   CONTRACT NO.: HB10700GPA 
 
 

 (COLUMN 1)  (COLUMN 2) (COLUMN 3) (COLUMN 4)  (COLUMN 5) 
 

CONSULTANT  
HOURS 

ALL FIRMS 

ESCALATED
LABOR COST 
TO PROJECT 

MIDPOINT 

DIRECT 
NON-SALARY 

COST  
 

TOTAL COST 
 
 
1.   

 
 

  

$  $ 
 
 
2.   

 
 

   

$  $ 
 
 
3. 

      

$  $ 
 
 
4. 

      

$  $ 
 
 
5. 

      

$  $ 
 
 
6. 

      

$  $ 
 
 
7. 

      

$  $ 
 
 
8. 

      

$  $ 
 
 
9. 

      

$  $ 
  

 
TOTALS 

     

$ 100,000.00 (DNSC) 
 

(T)
 
 
 

 
CONSTRUCTABILITY 
REVIEW 

        
$0.00 (CR) 

  
GRAND TOTAL 
 

     
$ 100,000.00 (DNSC+CR) 

 
INSTRUCTIONS:  
 
1. The costs entered in Column 3 are the totals shown on line (D) of Form 4T-1 “Labor Cost Proposal” for each consultant on the 

project team. 
 
2. The Total Direct Non-Salary Cost shown in the shaded area below Column 4 is an out of pocket expense budgeted amount 

allowed to all proposers and must not be changed. 
 
3. The Total Direct Non-Salary Cost provided by each consultant of the project team MUST SUM to the total shown in the shaded 

area at the bottom of the Column 4.



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 

FORM 4T3 
 
 

PERFORMANCE OUTCOME MEASURES AND RELATED 
FINANCIAL INCENTIVES AND/OR DISINCENTIVES 

 
 

Instructions: Provide the information requested below for proposed performance outcome measures 
 

  
 

Performance Outcome 
(Target Goal) 

 
 

 
 

Measure of Performance 

 
 

Associated Financial 
Incentive/Disincentive 

 
1. 

 
 

  

 
2. 

 
 

  

 
3. 

 
 

  

 
4. 

 
 

  

 
5. 

   

 
 
 
 
 
 
 
 
 
 



 

 

 
 
 
 

F) MINORITY/WOMEN BUSINESS OWNED ENTERPRISES 
PROGRAM 

 
 

 
1. NOTICE TO ALL PROPSECTIVE CONTRACTORS ( 7 Pages) 

 
2. SCHEDULE B - SUBCONTRACTOR UTILIZATION PLAN 

(To be submitted in a separate sealed envelope along with 
the Technical Proposal) 

 
PART I:  AGENCY’S TARGET 
  (To be completed by NYCDOT) 
 
PART II: BIDDER/PROPOSER SUBCONTRACTING PLAN 
  (pages 2 and 3 to be completed by Consultant) 

 
PART III: REQUEST FOR WAIVER OF TARGET 

SUBCONTRACTING PERCENTAGE 
  (page 4, if applicable, to be submitted no later than 7 
  days prior to the proposal due date) 



 



 



 



 



 



 



 



 



   



   



   



   



   
 
 
 
 
 
 
 
 
 
SECTION VII 

 
 
 

G)  VENDEX REQUIREMENTS & 
CONFIRMATION OF VENDEX COMPLIANCE 

 
 



   
 

ATTACHMENT G 
 

VENDEX 
 

Upon completion of  its status as the apparent  low bidder, the bidder will be required to submit 
proof of filing of the appropriate VENDEX Questionnaires. Upon written notification, the bidder 
must  submit  a  Confirmation  of  Vendex  Compliance  to  NYCDOT  within  five  days  of  official 
notification. A form for this confirmation is set forth in the solicitation. 
 
The  bidder  is  advised  that  Vendex  Questionnaires  and  procedures  have  changed.  See 
www.nyc.gov/vendex  to  download  the  new  VENDEX Questionnaires  and  Vendor’s Guide  to 
VENDEX or contact NYCDOTs VENDEX Unit at (212) 839‐9424. 
 
(a) Submission:    Vendex Questionnaires (if required) must be submitted directly to the Mayor’s 

Office of Contract Services, ATTN: Vendex, 253 Broadway, 9th floor, New York, NY  10007. 
   

(b) Requirement:     Pursuant to Administrative Code Section 6‐116.2 and the PPB Rules, bidders 
are obligated to complete and submit VENDEX Questionnaires. Vendex Questionnaires must 
be completed and submitted before any award of contract may be made or before approval is 
given  for  a  proposed  subcontractor.  Non‐compliance with  these  submission  requirements 
may  result  in  the  disqualification  of  the  bid  or  proposal,  disapproval  of  a  subcontractor, 
subsequent  withdrawal  of  approval  for  the  use  of  an  approved  subcontractor  or  the 
cancellation of the contract after award. 

 
 

 
 

 



   
ATTACHMENT G 

 
CONFIRMATION OF VENDEX COMPLIANCE 

 
 

The Proposer (including its subconsultant) shall submit this Confirmation of Vendex Compliance 
 
 
 
Name of Proposer: ____________________________________________ 
 
Proposer’s Address: ___________________________________________  
 
Proposer's Telephone Number: __________________________________ 
 
Proposer's Fax Number: ________________________________________ 
 
Date of Proposal Submission: ____________________________________ 
 
Project ID: __________________________________________________ 
 
 
 
Vendex Compliance: To demonstrate compliance with Vendex requirements, the Proposer shall complete 
either Section (1) or Section (2) below, whichever applies.  
 

(1) Submission of Questionnaires to MOC: By signing in the space provided below, the Proposer 
certifies that as of the date specified below, the Proposer has submitted Vendex Questionnaires to the 
Mayor’s Office of Contract Services, Attn: VENDEX, 253 Broadway, 9th Floor, New York, New York 10007.  
 
 
Date of Submission: _________________________________________  

 
 

By: _______________________________________________________ 
(Signature of Partner or corporate officer) 

 
 
Print Name:  _________________________________________________ 
 
 

(2) Submission of Certification of No Change to NYCDOT: By signing in the space provided below, the 
Proposer certifies that it has read the instructions in a “Vendor’s Guide to Vendex” and that such instructions 
do not require the Proposer to submit Vendex Questionnaires.  The Proposer has completed TWO 
ORIGINALS of the Certification of No Change. 

 
 

 
By: ___________________________________________________ 

(Signature of Partner or corporate officer) 
 
 
 Print Name:  _________________________________________________ 
 
 
 
 



   
 
 
 
 
 
SECTION VII 
 
 
 

H) LOCAL LAW 34: 
 DOING BUSINESS DATA FORM AND INSTRUCTIONS 
 (To be submitted as a separate sealed envelope along with the 

Technical Proposal) 



   

 



   

 



   

 



   

 



   

 



   

 


