

Attach To Contract Document

**New York City Department of Transportation
Division of Bridges
Office of Consultant Programs**

**Resident Engineering and Inspection Services in Connection with
Protective Coating of Greenpoint Avenue Bridge over Newtown Creek**

Contract No. HB10700GPA

E-PIN: 84111P0007

PIN: 84111MBBR584

**Addendum #1
June 27, 2011**

**Please be advised NO further questions will be entertained on this
procurement**

This Addendum Is Hereby Made Part of the Contract Documents

NOTE:

Attached please find:

- 1. Addendum No. 1**
- 2. Responses to Questions raised to Agency**
- 3. Acknowledgement Receipt of Addendum #1**

**Resident Engineering and Inspection Services in Connection with
Protective Coating of Greenpoint Avenue Bridge over Newtown Creek
Contract No. HB10700GPA
E-PIN: 84111P0007
PIN: 84111MBBR584**

Questions & Answers:

- Q1. When will the Resident Engineer and field staff be required for this Project? When will this Project be awarded? When will the Notice to Proceed be issued?
- A1. The Resident Engineer and field staff will be required for this Project after the estimated construction registration in June 2012. Award of this REI contract is anticipated by April 2012. The Notice to Proceed is schedule for July 2012.**
- Q2. Please clarify the scope of work regarding which areas of the bridge are to be painted. During our visit to the bridge, it appears that the paint system on much of the steel structure is in pretty good condition.
- A2. The areas of the bridge to be painted include:**
- **All the steel members of the bascule spans including the steel in the machinery rooms (Approach spans are not included in the scope of work).**
 - **All railing and curbs along the entire bridge and both approaches.**
- Q3. Is it acceptable to NYCDOT if a firm wishes to pursue this RFP both as a Prime Consultant and as a Sub Consultant to other firms?
- A3. Yes.**
- Q4. Since the specifications and/or drawing are not yet available for review (anticipated next week per Frank Oliveto), can the question period be extended accordingly should the document review prompt technical questions?
- A4. As per the RFP the cut off date for all questions is Wednesday, June 22, 2011. We will not extend the cut off date for any further questions.**
- Q5. URS will provide testing for Ambient Air Monitoring and also for Surface Soil Sampling. Therefore, URS requests from NYCDOT a list Approved Laboratories for these testing procedures.
- A5. DOT does not have a list of approved laboratories. However, the successful vendor is required to submit to DOT the names of the testing laboratories it intends to utilize for review and approval by DOT.**

**THE CITY OF NEW YORK
DEPARTMENT OF TRANSPORTATION
DIVISION OF BRIDGES**

ACKNOWLEDGEMENT RECEIPT OF ADDENDUM #1

**Resident Engineering and Inspection Services in Connection with
Protective Coating of Greenpoint Avenue Bridge over Newtown Creek
E-PIN: 84111P0007
PIN: 84111MBBR584**

Addendum #1

TOGETHER WITH ALL WORK INCIDENTAL THERETO

I, _____
(NAME AND TITLE)

**A duly authorized representative of
(NAME OF PROPOSERS)**

**Acknowledge receipt of Addendum No. 1 dated
June 27, 2011 for the Contract No. HB10700GPA**