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ADDENDUM # 1 
August 4, 2006 

 
REFER TO:  REQUEST FOR PROPOSAL, Page 2, SECTION I - TIMETABLE, Item C: Proposal 

Due Date and Time and Location, reading: “Date: August 21, 2006”. 
 
CHANGE TO:  To read: “Date: August 25, 2006.” 
 
REFER TO: REQUEST FOR PROPOSAL, Specific Requirements of the Contract for the Services of 

the Engineer, Page SR-2, Anticipated time frame of engagement,  reading: “…Duration 
of 1020 calendar days will be required to complete the design build project, which 
includes 1,095 days dedicated to construction activities…” 

 
CHANGE TO:  To read: “Duration of 1,460 consecutive calendar days will be required to complete 

the design build project, which includes 1,095 calendar days dedicated to 
construction activities.” 

 
REFER TO: REQUEST FOR PROPOSAL, Specific Requirements of the Contract for the Services of 

the Engineer, Page SR-2, Agency’s assumption…, 5th bullet item, reading: “Prior 
successful relevant experience as the prime consultant for at least three bridge design 
projects, each of which had a construction cost of at least $50 million, was completed 
within the last 10 years, and was managed by the regional office.” 

 
DELETE:  5th bullet item in its entirety. 
 
REFER TO: REQUEST FOR PROPOSAL, Specific Requirements of the Contract for the Services of 

the Engineer, Page SR-2, Agency’s assumption…, 8th bullet item, reading: “Employ at 
least 7 full-time design engineers at the regional office.” 

 
DELETE:  8th bullet item in its entirety. 



 
REFER TO: REQUEST FOR PROPOSAL, Specific Requirements of the Contract for the Services of 

the Engineer, Page SR-2, Agency’s assumption…, last bullet item, reading: “The firm has 
at least two CADD stations and at least two trained CADD operators on staff to provide 
CADD drawings.” 

 
DELETE:  Last bullet item in its entirety. 
 
REFER TO: REQUEST FOR PROPOSAL, Specific Requirements of the Contract for the Services of 

the Engineer, Page SR-3, Agency’s assumption…, 1st bullet item, reading: 
“Understanding of what is required to be included in a Design Build RFP.” 

 
DELETE:  1st bullet item in its entirety. 
 
REFER TO: REQUEST FOR PROPOSAL, Specific Requirements of the Contract for the Services of 

the Engineer, Page SR-3, Agency’s assumption…, 2nd bullet item, reading: 
“Understanding of the type and intensity of coordination required for preparation and 
inclusion of relevant information in the Design Build RFP.” 

 
DELETE:  2nd bullet item in its entirety. 
 
REFER TO:  REQUEST FOR PROPOSAL, SECTION VII E – Cost Proposal Forms Packet, bottom 

of Form 4T1 – Labor Cost Proposal, reading: “Maximum Escalation Factor = 1.07” 
 
CHANGE TO:  To read: “Maximum Escalation Factor = 1.08” 
 
REFER TO: REQUEST FOR PROPOSAL, Section V: Proposal Evaluation and Contract Award 

Procedures, Page 8, Subsection A, Evaluation Procedures. 
 
ADD: New paragraph at end of subsection to read: “M/WBE participation is strongly 

encouraged as per new City Local Law 129.” 
 
REFER TO: REQUEST FOR PROPOSAL, Specific Requirements of the Contract for the Services of 

the Engineer 
 
INSERT: Attached pages A1-SR5, A1-SR6, A1-SR7, A1-SR8 and A1-SR9 
 
 
CLARIFICATION: Column 4 (Average Hourly Rate) of Form 4T1 – Labor Cost Proposal refers to 

projected hourly rate at mid-point of the construction duration of the project.    
Rates are subject to approval by NYCDOT Engineering Audit Bureau. 

 



CONTRACT No. HBR1217A 
PIN: 84106SIBR095 

Page A1-SR5 
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Minimum Staffing 
 
The consultant’s attention is directed to the fact that the construction activities may be carried out day and night 
and at several locations simultaneously.  It is anticipated that, due to railroad restrictions, much of the painting 
activities will be performed at night and weekends.  A greater portion of the painting work will be executed 
over and/or around the SIRTOA railroad tracks and properties.  Track safety training will be required for any 
personnel involved in the work inspection.  It is expected that the painting work will extend 2 years over the 
length of the contract. 
 
The consultant must use judgment in formulating the adequate staffing that will be required for the project.  
However, the proposal must include at a minimum the following personnel: 
 
            1 Resident Engineer for the duration of the contract 
 1 Project Manager for the duration of the contract 
            1 Assistant Resident Engineer for nighttime operations from start to end of 

nighttime construction activities.  Assume 2 ½ years of nighttime construction 
activities. 

            1 Office Engineer for the duration of the contract 
            5 Inspectors (3 for daytime and 2 for nighttime) from start to end of construction 

activities.  Assume 3 years of daytime construction activities and 2 ½ years of 
nighttime construction activities. 

            1 Environmental Inspector from start to end of painting activities 
1 Coating Inspector from start to end of painting activities 
1 Certified Industrial Hygienist on a part-time basis (assume 15 hours per week) 
from start to end of painting activities 
1 scheduler from start to end of construction activities 
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Notification Procedures Regarding Major Bridge Roadway Closures 
 
Effective immediately, the following notification procedures are to be followed when any major roadway 
closures are anticipated. 
 
No less than a seven-day notice to the public for lanes closures is required when: 
 

• More than two thirds of the moving lanes per direction are closed to traffic for more than 15 
minutes per hour between the hours of 1:00 AM and 5:00 AM. 
 

• Half (50%) or more of the moving lanes per direction are closed to traffic for any duration 
during all other hours. 
 

Appropriate signage must be in place for not less than one week before the closure is to take place as well as 
appropriate public notification to affected communities as well as the Press Office and the Communications 
Center. 
 
A written request to the Office of Construction Mitigation and Coordination (OCMC) for lane closures is to be 
submitted and sent to the appropriate individual in OCMC with a copy to the Chief Staff Manager/Executive 
Director of Community Affairs (Bridges) and the Assistant Commissioner of OCMC. 
 
Upon verbal concurrence from OCMC and in anticipation of OCMC permit, a Community Notification is to be 
distributed at least seven days earlier, to the project’s pre-approved notification list, including but not limited to 
Press Office and Communications Center. 
 
When the OCMC permit is received and work is scheduled, the Deputy Chief Engineer must notify the Chief 
Bridge Officer, the Chief Staff Manager/Executive Director of Community Affairs (Bridges). 
 
These procedures are to be strictly adhered to.  The only exception will be emergencies and must be approved 
by the Chief Bridge Officer. 
 
It is imperative that the public receive timely notification of all major roadway closures so that they may have 
an opportunity to plan alternate travel routes or expect delays. 
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Accident forms 
 
Attached are two forms for use when accidents occur at contracted construction sites.  Both forms must be filled 
out by the Resident Engineer for the project at the time of the accident or when the Resident Engineer is first 
notified of the accident.  The forms must be sent to the Insurance Carrier for the General Contractor with copies 
being sent to the Project Engineer and Engineer-In-Charge and a copy must be placed in the project file. 
 
Additionally, the Resident Engineer must notify the Chief Bridge Officer’s office of all accidents.  A call must 
be placed to 212-788-2100 during normal working hours of 8:00 AM to 6:00 PM.  If the accident occurs after 
6:00 PM and before 8:00 AM or there is no answer at the above number, the Communications Center must be 
notified at 212-442-7090. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Division of Bridges 
New York City Department of Transportation 

2 Rector Street – 8th Floor 
New York, NY 10006 

 
 
 

Date: _____________________ 
 
 
 

ACCIDENT REPORT TO INSURANCE CARRIER 

[Provide the name and address of the contractor’s CGL carrier for this project] 

 
 
 
Name of Contractor:             
 
Project Name:              
 
Contract Number:             
 
Policy Numbers:      and all other CGL, OCP, excess, and other policies. 
 
 
Dear Sir or Madam: 
 
 You are hereby informed of the accident described in the attached “NYCDOT Accident Report Form”.  

In addition, the City of New York hereby demands defense and indemnification on any claims or actions that 

may arise from this accident. 

 

       Very truly yours, 

 
 
 
       Resident Engineer 
 
 
 
 
Enclosure 

C: [General Contractor], EIC, Project File 



NYCDOT ACCIDENT REPORT FORM 
 
 
 
Date of Incident:         
 
Time of Incident:         
 
Location:         
 
Description of Incident / Property Damaged:         
 
              
 
              
 
              
 
Description of Injuries (if any):           
 
              
 
              
 
Person (s) that Initially Responded to the Incident:         
 
              
 
REI Consultant’s Name: (Print)           
 
Project Name / Contract No.:            
 
Comptroller’s Registration No.:           
 
Name of Contractor:             
 
Date Submitted to Litigation Support:          
 
Date Accident Report Form was Submitted to Insurance Carrier:       
 
Date Notification of Accident was sent to Insurance Carrier:       
 
Date Submitted to Contractor:        ____________ 
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TOGETHER WITH ALL WORK INCIDENTAL THERETO 
 
 
 
 

I,____________________________________________________ 
(NAME AND TITLE) 

 
_____________________________________________________ 

a duly authorized representative of 
(NAME OF PROPOSERS) 

 
 

acknowledge receipt of Addendum No.1 dated August 4, 2006 for the Contract No. HBR1217A for which 
proposals will be received by 2:00 PM on August 25, 2006. 

 


