

CONTRACT AMENDMENT #5

REQUEST FOR PROPOSALS

**Naval Architecture and Related Engineering Services
In Connection With
Engineering Service Agreement for
Ferry Vessels and Floating Equipment '07 – Contracts A&B**

**Contract #s FC-5584A & FC-5584B
PINs 84107SIPT175 & 84107SIPT182**

Date: 2/28/08

This is AMENDMENT #5 for the above noted contract, of which you have obtained a copy.

The original proposal due date of Tuesday, March 4, 2008 has been postponed nine days to Thursday, March 13, 2008. The time and location at which proposals are due have not been changed.

This AMENDMENT is hereby made a part of the original RFP document.

NO FURTHER TEXT ON THIS PAGE